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1. NOTICE INVITING TENDER (NIT) 
 
1.1. Noida Toll Bridge Company Ltd. (NTBCL/the Company) invites Bid in a single stage two 

packet system, from reputed Contractors who may be a sole proprietary firm, a partnership 
firm or a company incorporated under the Companies Act’ 1956/ 2013 & having its 
registered office in India or as a Joint Venture/ Consortium of such entities for award of 
Repair and Re-Surfacing & Associated Work of Delhi Noida Direct Flyway as per Tender 
Document. 

1.2. The Bidders shall not have a conflict of interest that affects the Bidding Process. Any Bidder 
found to have conflict of interest shall be disqualified. A Bidder shall be deemed to have a 
conflict of interest affecting the Bidding Process, if the constituent of one Bidder is also a 
constituent of another Bidder.  

1.3. NTBCL shall receive Bids pursuant to this Bid Document in accordance with the terms set 
forth herein and as modified, altered, amended and clarified from time to time by NTBCL. 
Bidders shall submit Bids in accordance with such terms on or before the date specified in 
this document. Bidders are expected to carry out extensive survey of Designated Space and 
analysis at their own cost, before submitting their respective Bids for award of Repair, Re-
Surfacing and associated work of DND Flyway Carriageway during 2025–26. NTBCL shall 
provide necessary permission and assistance to the prospective Bidders in this regard 

1.4. The Contractor has to comply with rules and regulations of “Safety and Health Management 
Policy” manual to be provided. 

 
1.5. Main Terms and Conditions of the Bid: 

1. Cost of Tender Document  Bidding documents may be downloaded by 
the contractors, free of cost, from the 
Employer’s web site www.ntbcl.com from 
September 10, 2025 onward. 
 
However, at the time of submission of hard 
copy of the tender document the Contractor 
is required to make non-refundable 
payment amounting ₹ 10,000 (Rupees Ten 
Thousand only) towards tender document 
Fee  through RTGS/Demand Draft. 
 

2. Earnest Money Deposit /Bid 
Security 

₹ 8,00,000 (Rupees Eight Lakhs only) 
(refundable without interest) to be provided 
in the form of demand draft/RTGS only. 
Bank Guarantee will not be acceptable. 
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Bid Security will have to be in the form as 
specified above and shall have to be valid 
for 120 days beyond the validity of the Bid. 
 

4. Evaluation Technical and Financial 
5. Period for Completion of the 

Works 
The period for completion of the works 
shall be 3 months and while bidder will be 
required to submit guarantee bonds for a 
Defect Liability Period of 36 months 
thereafter. 
 

 
 
1.6. Schedule of Bidding Process:  

1. Download of Tender 
Documents 

September 10, 2025 onward 

2. Last date of receiving written 
queries by NTBCL 

Mail to amit.agrawal@ntbcl.com  
latest by 5 p.m. September 19, 2025 
 

3. Pre-bid meeting/Clarification September 23, 2025 at 3 p.m. 
4. Last date & time of submission 

of Bid 
September 25, 2025 by 6 p.m. 
 
Password protected scan copy of the Bid 
Documents will be sent to: 
 
dheeraj.kumar@ilfsindia.com (by 3p.m) 
 
AND 
 
Passwod of the scan copy of the Bid 
Documents will be sent to: 
rakesh.Chatterjee@ilfsindia.com 
(by 3.30 p.m.) 
 
AND 
 
Hard Copy of the Bids in the sealed envelope 
along with the Cost of Tender & Bid Security  
will submitted at Noida Toll Bridge Company 
Ltd., Admin Building, Ground Floor, Toll 
Plaza, DND Flyway, Noida, India by 3.30 
p.m. 

5. Bid opening  Technical Bid (Both Electronic & Hard Copy)  
on September 26, 2025 
 
Financial Bid (Both Electronic & Hard Copy)  
on September 26, 2025 
 

6. Validity of Bid 3 (three) months from the last date of 
submission 
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7. Place for issue of tender 
documents, pre-bid meeting, 
and tender submission 

Noida Toll Bridge Company Ltd., Admin 
Building, Ground Floor, Toll Plaza, DND 
Flyway, Noida, India 

8. Authorized person for issue of 
RFP, amendments, extensions, 
queries and replies, receiving of 
tender documents and securities 
etc.  

Ashok Kumar Kalia- Head Infra 
 
 
 

 
 

Other Terms & conditions of Bid 
 
Bidders should read these conditions and the complete bid document for technical part and financial 
part carefully and comply strictly while submitting their bids. 

1. The Bid Security and Bid Fee shall only be accepted through Electronic mode of payment 
like RTGS/NEFT/Inter Bank Transfer. The details of unit bank account for payment of Bid 
Security & Bid Fee through Electronic mode of payment are as under : 

a) Beneficiary Name : Noida Toll Bridge Company Limited 

b) Account No. : 1177201003409 

c) Beneficiary Bank : Canara Bank 

d) Beneficiary Branch : Noida, UP 

e) Branch IFSC Code : CNRB0001177 

2. Bidder should specifically mention UTR No. (Unit Transaction Reference) in his bid. 

3. The time period for completion of the work is 3 months. Employer reserves the right to 
modify the scope of work by giving 15 days prior notice without any compensation or loss 
of profit etc. and the contractor shall not be eligible to submit any claim in this regard. 

4. Director/Manager, NTBCL reserves right to cancel the Bid without assigning any reason to 
the Bidder or anyone else. 

5. Conditional Bid and casual letters sent by the contractors about the bid will not be accepted. 

6. Any representation on the procedure of bidding after opening of bidders shall be ignored. 
Such parties may be debarred from bidding in future for a period of 1 year.  

7. Bidders are requested to read the instructions in the Bid Document and visit the site before 
submitting the Tender/Bid. 

8. Director/Manager (NTBCL) reserves the right to finalize the bid in a fair and transparent 
manner in the best interest of the Company and such decision shall be final and binding on 

the bidders. 

9. Director/Manager (NTBCL) reserves the right to accept any bid not necessarily the lowest 
bid and reject any or all bid/ bids without assigning any reason thereof. 

10. The bidder shall not assign or sublet his bid or any part thereof to any other agency without 
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prior written approval of Director/Manager or authorized representative of NTBCL. 

11. The bidder who is registered under the GST & having valid GST No., shall only be eligible 
to submit the bids. The GST number should be indicated and a copy attached with the bid 
submission. 

12. The bidder shall indicate Permanent Account Number issued by the Income Tax Authority. 
The successful bidder has to submit KYC in the prescribed format appended herewith and 
shall submit required KYC documents before signing of the contract agreement. 

13. The Bill of Quantities (BOQ) are annexed at Section-4.2. The bidder has to quote the item 
wise rates and total amount in Financial Proposal of the bidding for this work. 

14. All the enclosed documents, Performa’s, annexures, appendices, certificates etc. should be 
signed by the bidder & must be submitted. 

15. Release of Bid security: 

(i)  Bid security of the bidder except L1 & L2 shall be released immediately upon 
receipt of  request by the bidder in original or through Email. 

(ii) Bid security of the L2 bidder shall be released after execution of contract agreement 
by the L1 bidder or 30 days of issuance of Letter of Acceptance (LOA) to L1 bidder 
or bid validity period, whichever is earlier.  

Bid security of the L1 bidder shall be released after submission of Performance Security and 

execution of contract agreement by the L1 bidder. The bid security of L1 bidder available in 
cash may be adjusted against performance security on request of L1 bidder 

16. Forfeiture of Bid Security: The Bid Security will be forfeited in the following cases: 

(i) When bidder withdraws or modifies the offer after opening of technical bid of tender. 

(ii) When tenderer does not submit the undertaking with respect to Clause 2.1 of ITB within 
the specified time.  

17. Successful bidder will have to execute the contract agreement on requisite  
non-judicial stamp papers as per norms. 

18. Performance security: 

(i) The successful bidder shall submit performance security amounting to 5% of total cost 
of work as per work order in the form of DD/FDR/TDR issued from a 

Nationalized/Scheduled bank within 7 days of issuance of Letter of Acceptance 
(LOA). If, performance security is not submitted within the prescribed time then 
penalty of Rs. 1,000 per day shall be levied on the successful bidder up to 30 days 
(penalty period) beyond specified time of 7 days. If the performance security is not 

submitted within 60 days beyond specified time, Director/Manager, NTBCL reserves 
the right to accept the performance security in case of further delay with penalty of Rs 
2,000 per day beyond 30 days thereafter.  
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The performance security may also be accepted through Electronic mode of payment 
like RTGS/NEFT/Inter Bank Transfer in the name of NTBCL. 

(ii) The bid security deposited at the time of bid in the form of RTGS/NEFT/IMPS will be 
adjusted towards performance security amount on written request of successful bidder. 

(iii) No Interest will be paid by NTBCL on the Bid Security or Performance security or 
Security Deposit. 

(iv) The performance security shall be released after 6 months of satisfactory completion 
of work. If, the bidder fails to deposit the required performance security or to execute 
the agreement within the specified period such a failure will be treated as a breach of 
the terms and conditions of the bid and will result in forfeiture of the Bid Security. The 
successful bidder shall pay the expenses of completing and stamp duty on the 

agreement. The forfeiture of the Bid Security or failure to execute the agreement and 
to submit performance security within the specified period shall also result in 
cancellation of LOA. Such bidders may be debarred from bidding in NTBCL for 1 
year. 

19. Retention Money @ 5% of work amount shall be deducted from each running bill on prorate 
basis, which shall be released after successful completion of defect liability/guarantee period 

of 3 years. 

20. The bidders are advised to visit the site before quoting their rates for the work and fully 
satisfy themselves regarding the Condition of Site, availability of material, labour, distance 

to quarries and availability of Water, Electricity and other resources required for the 
execution of work. No additional payment shall be paid to the contractor beyond work order 
rates. Any claim beyond accepted approved rates shall not be permissible. 

21. Bids shall be valid for a period of 90 days from the date of opening of technical bid. 

22. In the event of disagreement between NTBCL and the approved Contractor the matter will 
be referred to the Director/Manager-NTBCL whose decision shall be final. 

23. In case of any discrepancy whatsoever, the decision of the Director/Manager, NTBCL shall 
be final. All the matters/disputes shall be resolved through conciliation. In case the issue is 
not resolved then arbitration shall be the next step. The contractor shall not file any case in 
any court before the final arbitration award/conciliation order is passed. 

24. Any grievance related to bid may be resolved as per procedure adopted in Annexure-4. All 
legal proceedings, if any, arising out of this bid shall have to be filed within the specified 
timelines in courts with jurisdiction in Delhi only, in case the matter is not resolved by 
procedure mentioned at Annexure-4. 

25. All rates quoted shall be inclusive of GST. 

26. Project Manager will be administrator of this contract agreement. Work shall be executed 
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under the supervision of NTBCL representatives/Supervision Consultant and payment shall 
be released based on the certification by the Project Manager/Engineer. 

27. Director/Manager, NTBCL is empowered to approve all the time extensions, variations in 
the contract, waiving off penalty and approval of change of scope as per site requirement on 

the merits of the case. They are also empowered /authorized to award the work on any other 
stretch also in NTBCL on the same terms & conditions to any Agency. 

28. DND Flyway is a private road works are to be executed strictly as per CPWD/MORTH 
specifications. The inspection by Project Engineer will be done regularly and necessary 
compliances are to be done by the contractor. 

29. Contractors debarred or black listed by any department/central/state government. are not 
eligible to bid. 

 
 

Authorized Signatory 
NTBCL, Noida 
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CERTIFICATE 
 
I/We have carefully read, understood and accepted all the above terms & conditions. No additional 

conditions will be imposed by us. No conditions of the bid have been altered/changed. 

 
 
 
 

Date: 
 

Signature of the Bidder (S)  
along with the stamp of the firm/company.  

Also address of the Local office with phone/Fax numbers 
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2. ABOUT THE COMPANY 

 
 
2.1. Noida Toll Bridge Company Limited (NTBCL) is a public limited company incorporated 

and domiciled in India with its registered office at Toll Plaza, Mayur Vihar Link Road, New 
Delhi- 110091.  

2.2. NTBCL owns and operates the Delhi Noida Toll Bridge, Mayur Vihar Link Road, approach 
roads and other related facilities (“hereinafter referred to as the “DND Flyway”) under the 
“Build-Own-Operate-Transfer” (BOOT) concession granted by NOIDA vide agreement 
dated December 30, 1998 (“Concession Agreement”). 

2.3 Government takeover of the IL&FS Group and effect on affairs of NTBCL:  

a) The Union of India on October 1, 2018 filed a petition with the National Company 
Law Tribunal ("NCLT") seeking an order under section 242(2) and section 246 read 
with section 339 of the Companies Act, 2013 on the basis of the interim reports of 
the Registrar of Companies. The said petition was approved and all the board of 
directors of IL&FS have been replaced with nominees appointed by Government of 
India. 

b) The National Company Law Appellate Tribunal (“NCLAT”) vide its Order dated 
October 15, 2018 gave a moratorium to IL&FS and its group entities including 
NTBCL which inter-alia stated that no creditors can proceed against it except under 
article 226 of the Constitution.  

c) Based on the NCLAT Order dated February 4, 2019, IL&FS Limited has segregated 
the group entities into green/amber/red Category. The Company has been classified 
as 'red' category entity (i.e. an entity which cannot meet its payment obligations even 
towards its senior secured financial creditors). NTBCL, at present, is permitted to 
make only those payments necessary to maintain and preserve the going concern 
status. Accordingly, NTBCL has not been servicing the debt obligations since 
October 15, 2018.  
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A: GENERAL 

 
1. Scope of Works 
 
1.1      NTBCL (hereinafter be referred to as the “Employer”) proposes to execute “Name of Work 

:Repair, Re-Surfacing and associated work of DND Flyway Carriageway during 2025–26”. 
hereinafter referred to as the “Works”. 

  The Work detailed herein is an item Rate Contract where the quantities of various items 
have been mentioned in BOQ (Section -4.2). The bidder has to quote item wise rates and 
the total amount of the BOQ.  

           The indicative scope of work to be carried out by the successful Bidder, inter alia, includes 
the following but is not limited to: 

(a) The Works: 

(i) Bituminous Work using SDBC/BC Material manufactured with Bitumen of 
grade VG-40. In Bituminous Batch mix plant of 100-120TPH capacity and 
Sensor paver of 7 m width for excessive damaged/cracked carriageway. 

(ii) Repair of pot holes wherever necessary. 

(iii) Providing and laying Micro Surfacing course 6mm to 8mm thick as per MORTH 
specification, after correcting profile of damaged/Cracked carriageway. 

(iv) Milling of Bituminous pavement up to 50 mm using Milling Machine and 
disposal of surplus material with all lead and salvage value for extensive 
damaged /cracked carriageway. 

(v) Providing and applying tack coat with bitumen emulsion using emulsion pressure 
distributor; 

(vi) Necessary display boards like mandatory, cautionary, regulatory and overhead 
provision has been taken in this work. 

(vii) Road Marking with Hot Applied Thermoplastic Compound with Reflectorizing 
Glass Beads on Bituminous Surface; and 

(viii) Repair & Replacement of road side pre cast kerb stones and embankment  
 strengthening work have also been taken in the scope of work. 
(ix)    Painting & rehabilitation of PCs and admin block.  

The cost of maintenance of the road part which is subject matter of the contract, 
Barricading, traffic management, markings and signs, look-out persons, construction 
of temporary cross-drainage and road diversion works, and other similar works needed 
during implementation of Works are deemed to be included by the Bidder in the Bid 
Price, as incidental to work. 

(b) Defect Liability Guarantee period 

Subsequent to completion of the Works, Contractor shall be responsible for any defect 
arising in the executed work for a period of 36 Months from the Works Completion 
Date as specified in the Contract Data.   
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The successful Bidder shall have full regard and be responsible for the safety of the 
Works/road users and all Project Site operations and for all methods of design for 
temporary structures, construction and maintenance of the Project Road and the 
Facility, irrespective of any approval or consent by the Employer and cost for the same 
is deemed to be included in the Bid Price, as incidental to work. The Agency will be 
legally liable for safety of road users in this stretch & will take all precautionary 
measures proactively. 

The successful Bidder shall take full responsibility for operation and maintenance of 
the existing road and facilities thereto and for Traffic Management, in accordance with 
Clause–A2 of Supplementary Technical Specifications of Section 4.1 (Specifications) 
and IRC-SP-55, 2014 (guide lines for Traffic management in works zones) from the 
Start Date to the date of completion. The cost of maintenance of the road, Barricading, 
traffic management, markings and signs, look-out persons, construction of temporary 
cross-drainage and road diversion works, and other similar works needed during 
implementation of Works are deemed to be included by the Bidder in the Bid Price, as 
incidental to work. 

1.2 The Employer is now inviting bids for “Name of Work : Repair, Re-Surfacing and 
associated work of DND Flyway Carriageway during 2025–26.” as defined in the Contract 
Data and referred to as “Works”.  

1.3 The successful Bidder will be expected to complete the Works within the time period as 
specified in the Contract Data and thereafter responsible for curing the defects for a period 
of 36 months thereafter. 

 
 
2. Eligible Bidders 

 
 

2.1 Eligible Entities: Sole Proprietorship Firm, Partnership Firm, Public/Private Limited 
Company/ Limited Liability Partnership who have not been blacklisted by CPWD, 
Central/State Govt. departments, Ministry, autonomous body, PSUs as on bid submission 
date. Other Eligibility Criteria are as follows: 

 In case, the Bidder has subsidiary/affiliate companies/firms whose experience/net-
worth is claimed for meeting eligibility criteria by the bidder, then relevant documents 
shall be provided for showing ownership/control over such subsidiary/ affiliate 
companies/ firms. The decision of NTBCL on the entities whose turnover/net-worth can 
be aggregated for the purpose of meeting the qualification criteria shall be final and 
binding on all bidders 

 Bidders should not have abandoned any of their contracts for, and should not be under 
a declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive practices 
or works of poor quality / delayed implementation of any work by the Government of 
India (GoI), other State Governments and Union Territories, NTBCL and/or Statutory 
Authorities like National Highways Authority of India.  He should not have been 
convicted of any criminal /anti national activities by the laws of India. 
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2.2 Experience 
 

The eligible bidder should have satisfactorily completed the works as mentioned below 
during the last five years ending previous day of last date of submission of tender. 
 

 Three similar works each costing not less than of Rs. 160.00 Lacs. 
OR  

Two similar works each costing not less than of Rs. 200.00 Lacs. 
OR  

One similar works each costing not less than of Rs. 300.00 Lacs. 
 

Similar work shall mean “Micro Surfacing/ Strengthening and Bituminous carpeting 
work of urban road or a combination thereof”. 

Note:-   
 
(i) The value  of executed work  shall  be  brought to current  costing  level by enhancing 

the actual value of work at simple rate of 7% per annum; calculated from the date of 
completion of work    to the last date of submission of bids.  

(ii)  A certificate of work experience issued by an officer not below the rank of Executive 
Engineer or equivalent has to be uploaded in support of similar work experience. 

2.3 Turnover 

All the bidders who will produce the turnover certificates of the Auditor that they have 
Annual turnover in any one Financial Year during last 3 years 2022-23, 2023-24 & 2024-
25 are eligible to bid.  

Sr. No. Item Description Minimum Turnover (₹) 

1. Annual Turnover in any one year in 
last 3 financial years ₹ Crore 

2.00 Cr. 

 This data should be supported by Auditor Certificate & Balance Sheet. 

 
3.  Qualification of the Bidder: 

3.1 Bidders should submit, with their Bids, qualification information regarding the 
Road/Highway Works completed by them as defined in clause 2 of Section 3.1 ITB)  

3.2 All Bidders shall also include the following information and documents with their Bids in 
the formats prescribed, wherever applicable, in this Bidding Document: 

(a) the certificate that they have successfully completed the eligible criteria defined in 
clause 2 of Section 3.1 ITB. 

(b) the certificate duly certified from a reputed chartered accountant firm along with the 
UDIN number that they have average turnover of estimated cost defined in clause 2.3 
od section 3.1 ITB in any one of the Financial Year during last 3 years (2022-2023, 
2023-24, 2024-25). The bid will be rejected, if the certificate does not have UDIN 
Number: Refer Form 2C of Section-3.2. 

(c) written Power of Attorney authorizing the signatory of the Bid; 
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(d) major items of construction equipment required to carry out the Contract {as per 
Clause 3.4 (a)}; 

(e) names of persons with sufficient qualifications and experience for site management 
and construction work should be proposed for the Project {as per Clause 3.4 (b)}; 

(f) an undertaking confirming the validity of above information; 

(g) an undertaking with respect to Clause 2.1 hereinabove that he has not been convicted 
in any criminal case; 

(h) information regarding any litigation or arbitration resulting from contracts executed 
by the Bidder in the last five years or currently under execution.  The information 
shall include the names of the parties concerned, the disputed amount, duration of 
dispute, cause of litigation, matter in dispute and other relevant details; the Bidders 
shall also submit the information regarding debarring / expelling of Bidder or 
abandonment of work by Bidder (as per S. Nos. 1.5 of Form 2A of Section 3.2); 

 
3.3  Joint Venture (JV) is allowed 
 
3.4 Each Bidder shall demonstrate: 

(a) Availability of key construction equipment as minimum required is indicated in the 
Schedule at Annexure–1A. It is entirely the responsibility of the Contractor to 
deploy the required owned / leased sufficient Plant and Equipment to ensure 
satisfactory compliance with his obligations under the Contract, during the 
execution of the Works and also for Maintenance Works at the Site.  

 All Equipment provided by the Contractor at the site of Works shall be of the quality 
and capacity as approved by the Engineer and shall be deemed to be exclusively 
intended for the execution of the Works, and all these shall be operated, used and 
maintained in a manner acceptable to the Engineer. 

(b) Availability of key personnel as stated at Annexure–1B. However, it is entirely the 
responsibility of the Contractor to deploy sufficient key personnel at his head office 
and at the site, to ensure satisfactory compliance with his obligations under the 
Contract.  

(c) Through an Undertaking (Form 2E of Section-3.2) that the bidder will be able to 
invest a minimum cash upto 25% of contract value of work, during implementation 
of work. 

3.5 Even though the Bidders meet the criteria set out above, they are subject to be declared non-
responsive if they have: 

(a) made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

(b) record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures 
etc.; and/or 

(c) have been debarred/black listed by any Statutory Agency/Authority during the 
intervening period between qualification and award of Works; and/or 

(d) participated in bidding for any work and has quoted unreasonably high/low bid 
prices and could not furnish rational justification to the Employer. 
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4. One Bid per Bidder   

4.1 Each Bidder shall submit only one Bid.  
 
5. Cost of Bidding  

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible and liable for those costs. 

 
6. Site visit   

6.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 
the site and its surroundings and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for the Works. The costs of visiting the site shall be at 
the Bidder's own expense and no claim shall be entertained in this regard. Any information 
about the site can be obtained from Head Road Infra NTBCL, Toll Plaza DND Flyway 
Noida. 
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B :  BID DOCUMENT 
 
7. Content of Bid Document  

7.1 The set of Bid Document consists of documents listed in the Table below and 
amendment/addenda issued in accordance with Clause 9.  

                           Invitation for Bid 
Section 3.1 Instructions to Bidders 
Section 3.2 Qualification Information and Other Forms 
Section 3.3 Conditions of Contract 

Part–I  : General Conditions of Contract  
Part–II : Special Conditions of Contract 

Section 3.4 Contract Data 
Section 3.5 Specifications 

Part – I : General Technical Specifications 
Part – II : Supplementary Technical Specifications 

Section 4.1 Securities and Other Forms 
Section 4.2 Bill of Quantities (BOQ) 

7.2 The Bid Document can be downloaded from the Employer’s web site www.ntbcl.com . 
Documents to be furnished by the Bidder should be in the formats prescribed in the Bid 
Document and addendum issued pursuant to Clause 9 of section 3.1. 

  
8. Clarification on Bid Document 

8.1 A Bidder requiring any clarification of the Bid Document may request the Employer as per 
clause 1.6 of Section -1.NIT 

 The Employer will respond to request for clarification as per clause 1.6 of Section -1.NIT. 

8.2 Any modification of the Bid Document listed in Clause 7.1 which may become necessary 
as a result of the clarification given to Bidders shall be made known by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 9. 

 
9. Amendment of Bid Document  

9.1 Before the deadline for submission of bids, the Employer may modify the Bid Document 
by issuing addenda on www.ntbcl.com 

9.2 Any addendum if issued by the Authorized Representative shall be part of the Bid 
Document. All such addenda shall become an integral part of the Bidding Document and it 
shall be incorporated in Bid prices and duly signed, stamped and submitted along with the 
Bid documents on. Bid shall be deemed to be incomplete if the addendum (addenda) is (are) 
not enclosed duly signed by the Bidder along with the Bid documents. 
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C:  PREPARATION OF BIDS 
 
 
10. Language of the Bid 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Documents to be submitted along with Bid 

11.1  The Bidders should furnish the bid document duly signed by the authorized signatory. The 
certificate from a reputed Chartered Accountant firm along with UDIN number certifying 
the turnover of the Bidder shall be provided by the Bidder. 

11.2 The Bidder shall attach copies of the certified/audited annual balance sheet / financial 
statement for financial year on the basis of which it is meeting eligibility criteria. The 
financial statement shall reflect the financial condition of the Bidder, which should be duly 
audited/ certified by Chartered Accountant. Following documents should be furnished along 
with the BID: 

 Copy of PAN Card and GST Registration Certificate of the firm. 

 Power of attorney favoring authorized representative/ signatory  

 In case of a company, copy of the certification of incorporation and certificate of 
commencement of business (if applicable) 

 Affidavit from the Bidder that the Bidder is not involved in any litigation with the 
NTBCL. 

 An undertaking shall be produced that No dispute is pending between any 
Authority/NHAI/ Government (state/union)/Govt. undertaking and the eligible Bidder. 
In case, there is any pending dispute with these departments, details of the same shall 
be provided. 

 Transaction Receipt of BID security.  

 Transaction Receipt of and cost of bid document 

11.3 The Bidder shall submit the Bid which shall comprise scanned copies of following 
documents by the stipulated date and time: 
 
Cover-1 

Envelope/Folder ‘A’ – ‘Technical Proposal’ shall contain: 

a) Bidder information along with required supporting documents; 

b) Receipt of transaction details of Bid Security;  

c) Irrevocable Power of Attorney for signing the Bid; 

d) Copies of Bidder’s duly audited/ certified balance sheet/ financial statements for the 
year for which it is seeking eligibility;  

e) The Bidder shall deposit a Bid Security through RTGS/DD in the designated account 
of NTBCL in accordance with the provisions of this Bid Document. 

f) Compliances as per Annexures 2, 3 & 4  of Section-3.2 

Bid document along with related documents can be downloaded from the website 
www.ntbcl.com. 
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Cover-2 

Envelope/Folder ‘B’ – ‘Financial Proposal’  
 

The bidder shall quote its financial proposal in Cover-2 (Envelope-B). 
 
12. Bid Prices 

12.1 The Contract shall be for the Works as described in Contract Data, based on the quote 
submitted by the Bidder in Financial Proposal.  

12.2 The Bidder shall quote item wise rate and  total amount of the Works described in the Bill 
of Quantities at Section 4.2. Any incidental item shall be deemed to be covered by the other 
rates and prices in the Bill of Quantities.   

12.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

12.4 The Contract Price shall not be subject to any adjustment in price in respect of rise or fall in 
the cost of labour, materials or any other matters affecting the cost of execution of the 
Contract,. 

12.5 The quoted rates will be applicable for items having even variation up to 25%. Nothing will 
be paid extra due to excessive variation. 

 
13. Currencies of Bid and Payment 

13.1 The unit rates and the prices of the BOQ are entirely in Indian Rupees, and payment shall 
be made in Indian Rupees.  

 
14. Bid Validity 

14.1 Bids shall remain valid for a period not less than Ninety Days (90) days after the deadline 
date for Bid submission. A bid valid for a shorter period shall be rejected by the Employer 
as non-responsive. 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the Bidders to extend the period of validity of their bid for a specified additional 
period. The request and the Bidders' responses shall be made in writing or by email. A 
Bidder may refuse the request without forfeiting his Bid security.  A Bidder agreeing to the 
request will not be required or permitted to modify his Bid but will be required to extend 
the validity of his Bid security also for a period of the extension, and in compliance with 
Clause 15 in all respects.  

 
15. Bid Security 

15.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount of  
Rs.8.00 Lakh through RTGS/DD only as per clause 1.5 of Section 1- NIT. 

15.2 Any Bid not accompanied by an acceptable Bid Security shall be rejected by the Employer.  

15.3 Bid security of the bidders except L1 & L2 shall be released immediately upon receipt of 
request by the bidder in original or through Email. Bid security of the L2 bidder shall be 
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released after execution of contract agreement by the L1 bidder or 30 days of issuance of 
Letter of Acceptance (LOA) to L1 bidder or bid validity period whichever is earlier. 

 Bid security of the L1 bidder shall be released after submission of Performance Security 
and execution of contract agreement by the L1 bidder. The bid security of L1 bidder 
available in cash may be adjusted against performance security on request of L1 bidder. 

15.4 The Bid Security of the successful Bidder will be discharged when the Bidder has furnished 
the required Performance Security and signed the Agreement. 

15.5 The Bid Security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price  

(c) in case of a successful Bidder, if the Bidder fails within the specified time limit to 

  (i) furnish the required Performance Security, and/or 

  (ii) sign the Contract Agreement. 
 
15.6 The bidders, who have submitted bid security for this work in earlier bids (which has been 

rejected by the Employer) and is available with the Employer with reasonable validity as 
per Clause 15.2 of ITB, are required to submit only balance amount of bid security in the 
form as stated in sub para 15.1 above. 
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D:  SUBMISSION OF BIDS 
 
17. Sealing and Marking of Bids 
 
17.1 The Bidder shall seal the original and copy of the Bid duly filled in separate envelopes as 
described in Sub Clause 17.2, duly marking the envelopes as "ORIGINAL" and "COPY". These 
envelopes (called as inner envelopes) shall then be put inside one outer envelope 
 
In addition to that soft copy of above bid also to be sent as per clause 1.6 of section 1- NIT. 
 
17.2  The outer and two inner (marked (I) and (II)) envelopes shall be 
 

a) Addressed to the Employer at the following address: 
 

Noida Toll Bridge Company Limited 
Toll Plaza, DND Flyway, opposite sector-15A,Noida 
Gautam Budh Nagar UP 

 
and 

 
b) bear the following identification on Outer Single Envelope: Name of Work : 

Repair, Re-Surfacing and associated work of DND Flyway Carriageway during 
2025–26. 

 
 
17.1 In addition to the identification required in Sub Clause 17.2, the inner envelopes shall 

indicate the name and address of the Bidder to enable the Bid to be returned unopened in 
case it is declared late, pursuant to Sub Clause 18. 

 
17.2 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 
 
18.   Deadline for Submission of the Bids 
 
18.1   Completed Bids in Hard Copy must be received by the Employer at the address specified 

above  & as per clause 1.6 of Section 1- NIT. Soft copy of bids must be received by the 
employer as per clause 1.6 of Section 1- NIT 

  In the event of the specified date for the submission of hard copy of Bids being declared a 
holiday for the Employer, the Bids will be received up to the appointed time on the next 
working day. 

 

18.2  The Employer may extend the deadline for submission of Bids by issuing an amendment 
in accordance with Clause 9, in which case all rights and obligations of the Employer and 
the Bidders previously subject to the original deadline will then be subject to the new 
deadline. 

19.     Late Submission of Bids 
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Any Bid received by the Employer after the deadline prescribed in  Sub Clause 18 will be 
returned unopened to the Bidder. 

 

20.    Modification and Withdrawal of Bids 
 

20.1 Bidders may modify or withdraw their Bids by giving notice in writing before the 
deadline prescribed in Clause 18. 

20.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clauses 16 and 17, with the outer and inner 
envelopes additionally marked "MODIFICATION" or "WITHDRAWAL", as 
appropriate. 

20.3 No Bid may be modified after the deadline for submission of Bids. 

20.4 Withdrawal or modification of a Bid between the deadline for submission of Bids and 
the expiration of the original period of Bid validity specified in  Clause 14.1 or as 
extended pursuant to Clause 14.2 may result in the forfeiture of the Bid security 
pursuant to Clause 15. 

20.5 Bidders may offer discount or modify the prices of their Bids only by submitting Bid 
modifications in accordance with this clause or included in the original Bid 
submission. 
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E:  BID OPENING AND EVALUATION 
 
21. Opening and Evaluation of Bids: 
 
21.1 Tender Opening 

 Bids shall be opened by the tender opening committee on due date and time of tender 
opening. Responsiveness of Bids submitted by all the Bidders shall be first examined with 
respect to Bid application, earnest money and tender fee, immediately after opening of the 
Bids. Technical Bids of those Bidders who have not submitted Earnest Money Deposit and 
copy of the payment receipt for purchase of Bid documents shall not be opened. Tender 
which is accompanied by an unacceptable, inadequate or fraudulent Earnest Money Deposit 
shall be considered as non–compliant and shall be rejected.  

 The Tender of any Bidder who has not complied with one or more of the foregoing 
instructions may not be considered. On opening of the Tender, it will be checked if they 
contain Pre–Qualification, Technical & Financial Bids. Pre– Qualification & Technical Bids 
of the Bidders not containing financial Bids shall not be opened. 

 To facilitate evaluation of Bids, the Employer may, at its sole discretion, seek clarifications 
in writing from any Bidder regarding its Bid. The Tender committee may ask for the pending 
documents for technical qualification in order to have more competitive bids in a prescribed 
time frame and such documents have to be submitted by the bidder 

 Correction of Errors; Bids determined to be substantially responsive will be checked and 
considered by the Employer for any discrepancy as follows: 
“Where there is any discrepancy between the amounts in figures and in words, the 
amount in figures entered in the BOQ shall prevail.”  

 
 
21.2 Technical Bid Evaluation 

The Technical Bids of all the Bidders shall be opened on the nominated date. Technical Bids of all 
the responsive Bids shall be evaluated as per criteria given in clause 2 of  Section 3.1 - ITB. The 
financial Bids will be opened on a subsequent date after evaluation of technical Bids. Financial Bids 
of only those Bidders, whose submissions are found substantially responsive and technically 
compliant, will be opened. The time of opening of financial Bids shall be informed separately to 
only those bidders who have qualified during Pre– Qualification and technical evaluation.  
 
21.3 Financial Bid Opening/Evaluation: 

i. Financial Bids of only the technically qualified bidders shall be opened.  

ii. Quality and Cost based selection (QCBS) system will be followed as under; 

 
S.NO. Conditions Max  
A. Technical Score  
a) Average Annual turnover from Repair and Re-Surfacing of 

Road & Associate work during the last 3 Financial Year , 
i.e. 2022-23, 2023-24, 2024-25 
Minimum 2.00 Cr. = 35 marks + 5 marks for every 1.00 Cr 
in addition to 2.00 Cr. (Max marks = 45)  

45 

b) Experience on three similar work(s) i.e. Micro Surfacing/ 
Strengthening and Bituminous carpeting work of urban 

45 
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road or a combination thereof”. during last 7 years with 
details including year wise monetary value, Clients, and 
proof of satisfactory completion of works. 
Minimum 150 Lac = 35 marks + 5 marks for every 50 Lakhs 
in addition to 150 Lac (Max marks = 45) 

c) Experience in execution of similar works for CPWD/ NHAI/ 
NHIDCL / PWD/ Central/ State Govt. departments/ 
PSU/PPP/ State Highway in last 7 years 

10 

 Maximum Technical Marks 100 
B. Financial Score  
 The lowest bidder shall be assigned a financial score of 100 points and 

the other bidders shall be assigned financial score in proportion to the 
Lowest bidder. 

 Weight  

 Between Technical & Financial would be 30:70 

 
(iii)    Bidders shall be ranked L-1, L-2, L-3 etc. in increasing order of their technical & financial 

Score. The ranking criteria will be that the bidder quoting lowest cost for repair, Re-
surfacing and associated work at Delhi Noida Direct Flyway will be designated as L-1, and 
the Bidder quoting second lowest cost for repair, Re-surfacing and associated work of 
Delhi Noida Direct Flyway will be designated as L-2, and so on. However in the event that 
two or more Bidders quoting exactly the same Bid amount (“Tie-Bidders”), then NTBCL 
may identify the selected bidder (L-1) by obtaining spontaneous Bids in sealed cover from 
all the Tie-Bidders, which must be lower than their original quoted Cost in the presence of 
representative of Tie- Bidders, and decision of NTBCL in this regard shall be binding on 
all the Parties /Bidders 

 
22.  Process to be Confidential 

22.1 Information relating to the examination, clarification, evaluation, and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the successful 
Bidder has been announced.  

 
23. Clarification of Bids 

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of all the bid 
rates. The request for clarification and the response shall be in writing or by email, but no 
change in the price or substance of the Bid shall be sought, offered, or permitted except as 
required to confirm the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Bids in accordance with Clause 28. In case any Bidder refuses to furnish 
any clarification sought by the Employer, which may affect his Bid Price, then his bid shall 
be liable to be treated as non-responsive. 

23.2 Subject to Sub Clause 23.1, no Bidder shall contact the Employer/its representatives on any 
matter relating to the Bid from the time of the bid opening to the time the contract is 
awarded.  

23.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidder’s Bid.  
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24. Examination of Bids and Determination of Responsiveness 

24.1 During the detailed evaluation of Bids, the Employer will determine whether each Bid  
 (a) meets the eligibility criteria defined in Clauses 2 and 3 of  Section 3.1 -ITB; 
 (b) has been properly signed;  
 (c) is accompanied by the required securities; and  
 (d) is substantially responsive to the requirements of the Bid Document. 

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bid Document, without material deviation or reservation. A material 
deviation or reservation is one  

 (a)  which affects in any substantial way the scope, quality, or performance of the Works;  

 (b)  which limits in any substantial way, inconsistent with the Bid Document, the 
Employer's rights or the Bidder's obligations under the Contract; or  

 (c)  whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

24.3 If a Bid is not substantially responsive, it will be rejected by the Employer and shall not 
subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

24.4 The financial proposal of only those bidders will be opened by the Employer whose 
technical proposal have been determine substantially responsive under clause 21 as stated 
here in above.  

 
25. Correction of Errors 

25.1 Bids determined to be substantially responsive will be checked by the Employer/Authorized 
Representative for any arithmetic errors. Errors will be corrected by the 
Employer/Authorized Representative as follows: 

 (a) where there is a discrepancy between the rates in figures and in words, the rate in 
figures will govern; and 

 (b) where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 (c) in case different rates are furnished in different sections of the Bill of Quantities for 
the same item, then the lowest rate for the item shall prevail for all the places where 
the item is appearing. 

25.2 The amount stated in the Bid will be corrected by the Employer/Authorized Representative 
in accordance with the above procedure for the Correction of Errors and, with the 
concurrence of the Bidder. Such adjusted Bid Price shall be considered as binding upon the 
Bidder. If the Bidder does not accept the corrected amount, the Bid will be rejected and the 
Bid Security may be forfeited in accordance with Sub Clause 15.6 (b) of ITB. 

 
 
26. Evaluation and Comparison of Bids 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 21. 
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26.2 In evaluating the Bids, the Employer/Authorized Representative will determine for each Bid 
the evaluated Bid Price by adjusting the Bid Price as follows: 

 (a) making any correction for errors pursuant to Clause 28 of ITB; or 

 (b) making an appropriate adjustment for any other acceptable variations, deviations; 
and 

 (c) making appropriate adjustments to reflect discounts or other price modifications 
offered by the Bidder. 

26.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative 
offer. Variations, deviations, and alternative offers and other factors which are in excess of 
the requirements of the Bid Document or otherwise result in unsolicited benefits for the 
Employer shall not be taken into account in Bid evaluation. 

 

F  :  AWARD OF CONTRACT 
 
 
27. Award Criteria 

27.1  Subject to Clause 28 of ITB, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the Bid Document and who has got 
highest Final Score in accordance with clause 21. 

27.2 NTBCL has invited bids for Name of Work : Repair, Re-Surfacing and associated work of 
DND Flyway Carriageway during 2025–26 

28. Employer's Right to accept any Bid and to reject any or all Bids 

28.1 Notwithstanding Clause 21, the Employer reserves the right to accept or reject any Bid, and 
to cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation 
to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

 
29. Notification of Award and Signing of Agreement 

29.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by email or facsimile or confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of 
Acceptance") (Form 6B of Section 4.1) will state the contract amount that the Employer 
will pay the Contractor in consideration of the execution and completion of the Works by 
the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
"Contract Price").  

29.2 The notification of award through the Letter of Acceptance will signify the intention of the 
Employer to enter into a contract, subject to the furnishing of a Performance Security by the 
Bidder in accordance with the provisions of Clause 33. 

29.3 The Agreement (Form 6E of Section 4.1) will incorporate all clarifications sought and 
submitted, and all agreements between the Employer and the successful Bidder. It will be 
signed by the Employer and kept ready in his office for signatures of the successful Bidder 
within 28 days following the issue of the Letter of Acceptance.  
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29.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful and refund their 
bid security. 

 
30. Performance Security 

30.1 Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 
the Employer a Performance Security in the form of DD/FDR/TDR issued from a 
Nationalized/Scheduled bank  for an amount equivalent to 5% of the Contract Price for the 
Works, in accordance with clause 18 of section 1-NIT. 

 If, performance security is not submitted within the prescribed time then penalty of  
Rs. 1,000 per day shall be levied on the successful tenderer upto 30 days (penalty period) 
beyond specified time of 7 days. If the performance security is not submitted within 60 days 
beyond specified time, Director/Manager, NTBCL reserves the right to accept the 
performance security in case of further delay with penalty of Rs 2,000 per day beyond 30 
days thereafter.  

The performance security may also be accepted through Electronic mode of payment like 
RTGS/NEFT/Inter Bank Transfer in the name of NTBCL. 

30.2 Failure of the successful Bidder to comply with the requirements of Sub Clause 30.1 shall 
constitute sufficient grounds for cancellation, cause for annulment of the award, forfeiture 
of the Bid Security and any such other remedy the Employer may take under the Contract, 
and the Employer may resort to awarding the Contract to any other evaluated Bidder. 

 
31. Advance Payment  

31.1 The Employer will provide an interest free mobilization Advance Payment on the Contract 
Price to the Contractor, as per Clause 44 of GCC (Section 3.3) subject to a maximum amount 
as stated in Contract Document. 

 
32. Corrupt or Fraudulent Practices 

32.1 The Employer requires that the Bidders/Contractors, observe the highest standard of ethics 
during the procurement and execution of the Contracts. In pursuance of this policy, the 
Employer: 

 (a) defines, for the purposes of this provision, the terms set forth below: 

  (i) “corrupt practice” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of Employer/its representatives in the 
procurement process or in contract execution;  

  (ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish Bid Prices at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition; 

  (iii) “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the procurement 
process or affect the execution of the Contract. 
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 (b) will reject a proposal for award if the Employer determines that the Bidder 
recommended for award has engaged in corrupt, fraudulent or coercive practices in 
competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, if the 
Employer at any time determines that the firm has engaged in corrupt, fraudulent or 
coercive practices in competing for, or in executing, contracts. 
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Annexure – 1A 

(Please refer Sub Clause 3.4 (a) of ITB) 

 
 

Schedule of Minimum Key Construction Plant and Equipment required  

to be mobilized by Contractor  

 
 

S. No. Type of Equipment Plant & Equipment Nos.  

1 
Batch Type Hot Mix plant (100-120 ton per Hr) with all 

electronic controls 
1 

2 
Sensor Paver finisher (7Mtr Width) (not older than year 

2018) 
1 

3 
Micro Surfacing machine with hydraulic power not older 

than 7 years. 
1 

 

Note: The bidder must produce the documentary evidence in support of his owning/hiring of the 

above equipment’s.  
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Annexure –1B 
(Please refer Sub Clause 3.4 (b) of ITB) 

Details of Minimum Key Personnel required to be mobilized by  
Contractor  

 

S No Position Minimum Qualification & Experience 
Nos. 

1 
Project Manager/Highway 
Engineer 

B.E. (Civil) with 5 years or Diploma civil 
with 7 years’ experience 

1 

2 Quality Control Engineer 
B.E. (Civil) with 5 years or Diploma civil 
with 7 years’ experience 

1 

 
 
 
 
Note: Minimum One engineers must be present at time of the execution of the work 
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QUALIFICATION INFORMATION AND OTHER FORMS 

 
 

Table of 
Forms 

Description Page No 

Form 2A Qualification Information 32 
Form 2B Letter from bidder to bankers authorizing them to 

provide information to NTBCL Representatives 
36 

Form 2C Annual Turnover of the Bidder 37 
Form 2D Bank Certificate- N.A 38 
Form 2E Undertaking 39 
Form 2F Statement of Legal Capacity  40 
Form 2G Format for Power of Attorney for signing of Bid  41 
Form 2H Format for Power of Attorney for Lead Member of 

Joint Venture 
43 

Form 2I Format for Joint Bidding Agreement for Joint 
Venture 

45 

Form 2J Format for Work Executed during last three years 48 
Annexure-2 Compliance with the Code of Integrity and No 

Conflict of Interest 
49 

Annexure-3 Declaration by the Bidder regarding Qualifications 51 
Annexure-4 Grievance Redressal during Procurement Process 52 
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Form 2A 
(Please refer Section 3.1 of ITB) 

 
QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for purposes of the 
Qualification Information as mentioned in Section 3.1 of the Instructions to Bidders. (Separate 
pages with required details shall be attached) 

 

1.1 Details of Bidder 

(i) (a) Name:  

   (b) Country of incorporation:  

(c) Address of the corporate headquarters and its branch office(s), if any, in India:  

(d) Date of incorporation and/ or commencement of business:  

(ii)  Brief description of the Bidder including details of its main lines of business and    
proposed role and responsibilities in this Project:  

(iii) Details of individual(s) who will serve as the point of contact/ communication for the 
Authority:  

(a) Name:  

(b) Designation:  

(c) Company:  

(d) Address:  

(e) Telephone Number:  

(f) E-Mail Address:  

(g) Fax Number:  

(iv)  Particulars of the Authorised Signatory of the Bidder:  

  (a) Name:  

(b) Designation:  

(c) Address:  

(d) Phone Number:  

(e) Fax Number:  

(v)   

(Joint Venture.  

(attached to the Application.  

(a) The information above (I to IV) should be provided for all the members of the joint 
venture 

(b) A copy of the joint binding agreement, as envisaged in clause 3.3 should be attached to 
the application. 

(c)  Information regarding the role of each Member should be provided as per table 
below: 

Sl.  Name of Member  Role Share of work in the Project  
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(d)  The following information shall also be provided with respect to clause 3.3 for each 
member  of the Joint Venture:  

 
Name of Applicant/ member of Joint Venture: 

 
Sl. 
No. 

 Yes/No  

1 Has the Bidder/ constituent of the Joint Venture been barred by the 
Ministry of Road Transport, NTBCL, PWD & State Government or its 
implementing agencies for the works of National Highways/State 
Highways, works, from participating in bidding. 

 

2 If the answer to 1 is yes, does the bar subsist as on BID due date.  

(vi) I/ We certify that in the last two years, we/ any of the JV partners have neither failed to perform 
for the works of NTBCL works, as evidenced by imposition of a penalty by an arbitral or 
judicial authority or a judicial pronouncement or arbitral award against us, nor been expelled 
or terminated by ministry of road transport/PWD/NTBCL and Highway or its implementing 
agencies for breach on our part  

      ‘I/ We certify that we/ any of the JV partners do not fall in any of the categories of being a 
Non-Performing entity given at Clause 3.3 of Instructions to Bidders in the projects of 
National/State Highways works of Ministry of Road Transport, PWD & State Government or 
its implementing agencies and furnished the complete details.  

(VII) I/ We further certify that no investigation by a regulatory authority is pending either against 
us/any member of Joint Venture or our sister concern or against our CEO or any of our 
directors/managers/employees.  

I/ We further certify that no investigation by any investigating agency in India or outside is 
pending either against us/ any member of Joint Venture or our sister concern or against our 
CEO or any of our directors/managers/employees.  

1.2 Availability of Contractor's Equipment should be listed below for carrying out the Works. 
Contractor is to fill the following items regarding the availability of Equipment. The minimum 
requirement is available at Clause 3.4 (a) of ITB.   

Item of 
equipment 
(not more 

than 3 years 
old)  

Minimum 
Requirement 

Availability proposals 
Remarks / 

Make  

No Capacity Nos Capacity Condition 

Owned/ 
Leased/Rent

ed/ to be 
procured 
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1.3 Qualifications and experience of key personnel proposed for management and execution of the 
work. Attach CV. Refer also to Sub Clauses 3.4 (b) of Instructions to Bidders and Sub Clause 
9.1 of the General Conditions of Contract. 

 

S 
No 

Position Name Qualification 
Years of 

experience 
(general) 

Years of experience 

In 
similar 

capacity 

In similar 
nature of 

works 
(Roads) 

       
 
1.4 Deleted 
1.5  Information regarding current litigation, debarring / expelling of bidder or abandonment of 

work by bidder in NTBCL; {(Refer ITB Clause 3.2 (i)} 
1 (a) Has the Bidder or its constituent partners, a history of 

litigation/arbitration  
Yes/No 

(b) If yes, give details  
2 (a) Has the Bidder or any of its constituent partners been debarred/expelled 

by any Agency in India, during the last 5 years as on the date of 
application 

Yes/No 

(b) If yes, give details  
3 (a) Has the Bidder or any of its constituent partners abandoned any contract 

work in India / Rajasthan during the last 5 years 
Yes/No  

(b) If yes, give details  
4 (a) Has the Bidder or any of its constituent partners been declared bankrupt 

during the last 5 years 
Yes/No 

 (b) If yes, give details, including present status  

Note:  If any information in this schedule is found to be incorrect or concealed, at any time 
including after the award of works, the Bidder’s bid will be treated as non-responsive, 
and rejected. 

1.6  (A) Work performed as a prime contractor/sub-contractor, in the past 7 years as a 
nominated/approved sub-contractor wherein the value of completed work exceeds 100% of the 
estimated cost of subject work (Refer Qualification Criteria ITB clause 3.2 (a)} provided 
further that all other qualification criteria are satisfied (in the same name) of a similar nature 
during the last 3 years. 

 

1.6 (B) Current Commitments and Works in Progress 

Project 
Name 

Name of 
the 

Employer
* 

Description 
of work 

Financial 
Year of 

Execution 

Contract 
No. 

Value of 
Contract  

(Rs. Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual 
date of 
comple

tion 
* 
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Sl 
No 

Description 
of Work 

Place 
& 

State 

Name of 
the 

Employer 

Contract 
No. and 

Date 

Value of 
Contract 

(Rs 
Crores) 

@ 

Stipulated 
Period of 

Completion 

Value of 
works 

completed 
(Rs 

Crores) 
@ 

Value of 
Works 

Remaining 
to be 

Completed
(Rs Crores) 

@ 

Anticipated 
Completion 

Date 

Role of 
Applicant

* and 
Remarks 

           
           
           
 TOTAL          

 
Note :  

@ :  In case of currencies other than Indian Rupees, please indicate the value of works in the 
original currency as well as Indian Rupees on the date of submission of bid and also the 
exchange rate assumed. 

* : Specify whether works were executed as Main Contractor, EPC Contractor, and Sub-
Contractor or as JV Partner, along with their share. 

1.6.1.  Suitable certification from Employers (not below the rank of Executive Engineer) to be 
necessarily attached as part of this Appendix. 

I/ We certify that we/ any of the JV partners do not fall in any of the above categories of being a 
non-Performing entity.  

 

 

(Signature, name and designation of the authorised signatory)  
For and on behalf of…………………………………….. 
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Form 2B 
 
 

 
SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO PROVIDE 

INFORMATION TO NTBCL / ITS REPRESENTATIVES 
 
 
 
 
To 
Name of Bank/Address/City 
 
 
 
Dear Sirs : 
 
 
We have recently submitted a Bid to NTBCL. Name of Work : Repair, Re-Surfacing and associated 
work of DND Flyway Carriageway during 2025–26 We hereby authorize you to provide all 
information/data readily about us and our credit status, as may be required by NTBCL and you need 
not seek any clearance/opinion from us for providing the information/data to NTBCL and/or its 
authorized representatives.  
 
 
 
Sincerely, 
 
 
 
 
Authorized Signatory 
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Form-2C 

 
Annual Turnover of the Bidder 

(to be certified by the Chartered Accountant with UDIN) 

 
In Case of Single Entity Bidder: 
 

Turnover in last 3 FYs Year Single Entity Bidder 
2022-23  
2023-24  
2024-25  

 
 
 
 

In Case of JV: 
 

Turnover in last 
3 FYs 

Year Lead Member Other second JV 
Member 

Other Third JV 
Member 

2022-23    
2023-24    
2024-25    
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Form 2D – N.A 

 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

FACILITIES  

 

 

BANK CERTIFICATE 

 

 
This is to certify that M/s ……………………… is a reputed company with a good financial 

standing.  

If the contract for the work, namely ………………. is awarded to the above firm, we shall be able 

to provide overdraft/credit facilities to the extent of Rs. …………………. to meet their working 

capital requirements for executing the above contract during the contract period. 

 
 
 

__________________ 
 

Date: (Signature)  
Place: Senior Bank Manager 
 Name of Bank 

Address of the Bank 
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Form 2E 
(Please refer Clauses 3.4 (c) of ITB) 

 

UNDERTAKING 

 

 
I, the undersigned do hereby undertake that our firm M/s …………………… would invest a 

minimum cash up to 25% of the value of the work during implementation of the Contract. 

 

 
 

__________________ 
 

(Signature)  
Authorized Officer of the Firm 

  
 
 

__________________ 
 

Title of Officer  
 
 
 

__________________ 
 

Name of the Firm 
 
 
 

__________________ 
 

 Date 
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Form-2F 
 

Statement of Legal Capacity  
(To be forwarded on the letterhead of the Applicant/ Lead Member of Joint Venture) 

 
Ref. Date: 
 
To, 
*********** 
***********- 
 
Dear Sir, 
 
We hereby confirm that we/ our members in the Joint Venture (constitution of which has been 
described in the application) satisfy the terms and conditions laid out in the RFP document. 
 
We have agreed that ........................ (insert member's name) will act as the Lead Member of 
our Joint Venture.* 
 
We have agreed that ...................................................... (insert individual's name) will act as our 
representative/ will act as the representative of the Joint Venture on its behalf* and has been 
duly authorized to.submit the RFP. Further, the authorised signatory is vested with requisite 
powers to furnish such letter and authenticate the same. 
Thanking you, 

 
Yours faithfully,  

(Signature, name and designation of the authorised signatory)  
For and on behalf of................................... 

  
*Please strike out whichever is not applicable. 
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Form-2G 

Format for Power of Attorney for signing of BID 
(Refer Clause 3.3) 

 
 

Know all men by these presents, We  (name of the firm and address of the 
registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr./ Ms 
(name), ........................ son/daughter/wife of .................................... and presently residing 
at ......................, who is presently employed with us/ the Lead Member of our Joint 
Venture and holding the position of .................................. , as our true and lawful attorney 
(hereinafter referred to as the "Attorney") to do in our name and on our behalf, all such acts, 
deeds and things as are necessary or required in connection with or incidental to submission of 
our BID for the Project proposed or being developed by the NTBCL (the "Employer") 
including but not limited to signing and submission of all applications, BIDs and other 
documents and writings and providing information/ responses to the Employer, representing us 
in all matters before the Employer, signing and execution of all contracts including the agreement 
and undertakings consequent to acceptance of our BID, and generally dealing with the 
Employer in all matters in connection with or relating to or arising out of our BID for the said 
Project and/ or upon award thereof to us and/or until the entering into of the Contract with 
the Employer. 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 
and things done or caused to be done by our said Attorney pursuant to and in exercise of the 
powers conferred by this Power of Attorney and that all acts, deeds and things done by our 
said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to 
have been done by us. 

IN WITNESS WHEREOF WE, ..................., THE ABOVE NAMED PRINCIPAL 
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ......... DAY 
OF…………2023. 
 

For ................................ 
 
 

(Signature, name, designation and address)  
of person authorized by Board Resolution 

(in case of Firm/ Company)/ partner in case of 
Witnesses: Partnership firm 

1.  
2.  
Accepted 
 
(Signature)  

(Notarised)  
(Name, Title and Address of the Attorney) 

Person identified by me/ personally appeared before me/ 
Attested/ Authenticated* (*Notary to specify as applicable) 

(Signature Name and Address of the Notary) 
Seal of the Notary Registration No. of the Notary 

Date:.................. 
 
 
Notes: 
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• The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executant(s) and 

when it is so required, the same should be under common seal affixed in accordance with 

the required procedure. 

• Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders' resolution/ power of attorney 

in favour of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the Bidder. 
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Form-2H 

Format for Power of Attorney for Lead Member of Joint Venture 

(Refer Addendum-1 pertaining to Clause 3.3 of ITB) 

 

Whereas the NTBCL ("the Employer") has invited BIDs for the***** Project (the "Project"). 

Whereas,  .........................., ..........................,  and .......................... (Collectively  the "Joint 

Venture") being Members of the Joint Venture are interested in bidding for the Project in accordance 

with the terms and conditions of the Request for Proposal (RFP) and other BID documents including 

agreement in respect of the Project, and Whereas, it is necessary for the Members of the Joint 

Venture to designate one of them as the Lead Member with all necessary power and Employer to 

do for and on behalf of the Joint Venture, all acts, deeds and things as may be necessary in 

connection with the Joint Venture's BID for the Project and its execution. 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

We, ...... having our registered office at ......., M/s...... having our registered office at ... , M/s. 

... having our registered office at ....., and ..... having our registered office at ………………, 

(hereinafter collectively referred to as the "Principals") do hereby irrevocably designate, nominate, 
constitute, appoint and authorize M/S ....... having its registered office at ………., 

being one of the Members of the Joint Venture, as the Lead Member and true and lawful attorney 
of the Joint Venture (hereinafter referred to as the "Attorney"). We hereby irrevocably authorize the 
Attorney (with power to sub-delegate) to conduct all business for and on behalf of the Joint Venture 
and any one of us during the bidding process and, in the event the Joint Venture is awarded the 
contract, during the execution of the Project and in this regard, to do on our behalf and on behalf of 
the Joint Venture, all or any of such acts, deeds or things as are necessary or required or incidental 
to the pre-qualification of the Joint Venture and submission of its BID for the Project, including but 
not limited to signing and submission of all applications, BIDs and other documents and writings, 
participate in pre BID and other conferences, respond to queries, submit information/ documents, 
sign and execute contracts and undertakings consequent to acceptance of the BID of the Joint 
Venture and generally to represent the Joint Venture in all its dealings with the Employer, and/ or 
any other Government Agency or any person, in all matters in connection with or relating to or 
arising out of the Joint Venture's BID for the in all respect Project and/ or upon award thereof till 
the Contract is entered into with the Employer & Compelled. 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 
done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred 
by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise 
of the powers hereby conferred shall and shall always be deemed to have been done by us/ Joint 
Venture. 
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IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS ...................... DAY OF …………… 2025. 
 
For .........................    For .........................  For ......................... 
(Signature)    (Signature)   (Signature) 
 
(Name & Title)   (Name & Title)  (Name & Title) 
 
 

(Executants)  
(To be executed by all the Members of the Joint Venture) 

 

Witnesses: 
1. 
2. 

 
Notes: 

• The mode of execution of the Power of Attorney should be in accordance with the procedure, if 
any, laid down by the applicable Jaw and the charter documents of the executant(s) and when 
it is so required, the same should be under common seal affixed in accordance with the required 
procedure. 

• Also, wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a board or shareholders' resolution/ power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power hereunder on 
behalf of the Bidder. 
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Form-21 

Format for Joint Bidding Agreement for Joint Venture 
(Refer Addendum-1 pertaining to Clause 3.3 of /TB)  

(To be executed on Stamp paper of appropriate value) 
 
 
 
THIS JOINT BIDDING AGREEMENT is entered into on this the ....,..  day of ............ 2025. 
 
AMONGST 
 
1. {............ Limited, and having its registered office at } (hereinafter referred to as the "First Part" 

which expression shall, unless repugnant to the context include its successors and permitted 
assigns) 

 
AND 
 
2. {............ Limited, having its registered office at ............} and (hereinafter referred to as the 

"Second Part" which expression shall, unless repugnant to the context include its successors and 
permitted assigns) 

 
AND 
 
3. {............ Limited, and having its registered office at ............} (hereinafter referred to as the 

"Third Part" which expression shall, unless repugnant to the context' include its successors and 
permitted assigns) 

The above mentioned parties of the FIRST, {SECOND and THIRD} PART are collectively 
referred to as the "Parties" and each is individually referred to as a "Party"  
 
WHEREAS, 
 

(A) [Noida Toll Bridge Company Limited, a company incorporated under the Companies Act, 
1956 and having its registered office at Toll Plaza, DND Flyway, Noida-201301] (hereinafter 
referred to as the "Employer" which expression shall, unless repugnant to the context or 
meaning thereof, include its administrators, successors and assigns) has invited bids (the 
Bids") by its Request for Proposal No. ... ......... dated ............(the "RFP") for award of 
contract for rehabilitation and augmentation of***** Project (the "Project") through an 
Contract. 

(B) The Parties are interested in jointly bidding for the Project as members of a Joint Venture and 
in accordance with the terms and conditions of the RFP document and other bid documents 
in respect of the Project, and 

(C) It is a necessary condition under the RFP document that the members of the Joint Venture 
shall enter into a Joint Bidding Agreement and furnish a copy thereof with the Application. 

NOW IT IS HEREBY AGREED as follows: 

1. Definitions and Interpretations 
In this Agreement, the capitalised terms shall, unless the context otherwise requires, have the 
meaning ascribed thereto under the RFP. 
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2. Joint Venture 

2.1 The Parties do hereby irrevocably constitute a Joint Venture (the "Joint Venture") for the 
purposes of jointly participating in the Bidding Process for the Project. 

2.2 The Parties hereby undertake to participate in the Bidding Process only through this Joint 
Venture and not individually and/ or through any other Joint Venture constituted for this 
Project, either directly or indirectly. 

3. Covenants 

The Parties hereby undertake that in the event the Joint Venture is declared the selected Bidder 
and awarded the Project, it shall enter into an Contract with the Employer for performing all 
its obligations as the Contractor in terms of the Contract for the Project. 

4. Role of the Parties 

The Parties hereby undertake to perform the roles and responsibilities as described below: 

(a)   Party of the First Part shall be the Lead member of the Joint Venture and shall have the 
power of attorney from all Parties for conducting all business for and on behalf of the Joint 
Venture during the Bidding Process and for performing all its obligations as the Contractor 
in terms of.the Contract for the Project; 

(b) Party of the Second Part shall be {the Member of the Joint Venture; and} 

(c) Party of the Third Part shall be {the Member of the Joint Venture.} 

5. Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations and 
liabilities relating to the Project and in accordance with the terms of the RFP and the Contract, 
till such time as the completion of the Project is achieved under and in accordance with the 
Contract. 

6. Share of work in the Project 

The Parties agree that the proportion of construction in the Contract to be allocated among the 
members shall be as follows: 

First Party: 

Second Party: 

{Third Party:} 

7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that: 

(a)  Such Party is duly organised, validly existing and in good standing under the laws 
of its incorporation and has all requisite power and Employer to enter into this Agreement; 

(b)  The execution, delivery and performance by such Party of this Agreement has been 
authorised by all necessary and appropriate corporate or governmental action and a copy 
of the extract of the charter documents and board resolution/ power of attorney in favour 
of the person executing this Agreement for the delegation of power and Employer to 
execute this Agreement on behalf of the Joint Venture Member is annexed to this 
Agreement, and will not, to the best of its knowledge: 
(i) require any consent or approval not already obtained; 
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(ii) violate any Applicable Law presently in effect and having applicability to it; 
 

(iii) violate the memorandum and articles of association, by laws or other applicable 
organisational documents thereof; 

(iv) violate any clearance, permit, concession, grant, license or other governmental 
authorisation, approval, judgement, order or decree or any mortgage agreement, 
indenture or any other instrument to which such Party is a party or by which such 
Party or any of its properties or assets are bound or that is otherwise applicable to 
such Party; or 

(v) create or impose any liens, mortgages, pledges, claims, security interests, charges or 
Encumbrances or obligations to create a lien, charge, pledge, security interest, 
encumbrances or mortgage in or on the property of such Party, except for 
encumbrances that would not, individually or in the aggregate, have a material 
adverse effect on the financial condition or prospects or business of such Party so as 
to prevent such Party from fulfilling its obligations under this Agreement; 

(c)  this Agreement is the legal and binding obligation of such Party, enforceable in 
accordance with its terms against it; and 

(d)  there is no litigation pending or, to the best of such Party's knowledge, threatened 
to which it or any of its Affiliates is a party that presently affects or which would have a 
material adverse effect on the financial condition or prospects or business of such Party in 
the fulfilment of its obligations under this Agreement. 

8. Termination 

This Agreement shall be effective from the date hereof and shall continue in full force and 
effect until Project completion (the "Defects Liability Period") is achieved under and in 
accordance with the Contract, in case the Project is awarded to the Joint Venture. However, in 
case the Joint Venture is either not pre-qualified for the Project or does not get selected for 
award of the Project, the Agreement will stand terminated in case the Applicant is not pre-
qualified or upon return of the Bid Security by the Employer to the Bidder, as the case may be. 

9. Miscellaneous 
This Joint Bidding Agreement shall be governed by laws of {India}. 

9.1 The Parties acknowledge and accept that this Agreement shall not be amended by 
 the Parties without the prior written consent of the Employer.  

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 
WRITTEN.SIGNED, SEALED AND DELIVERED 

 
LEAD MEMBER by: 
(Signature)  

(Name)  

(Designation)  

(Address) 

In the presence of: 

SECOND PART 
(Signature)  
(Name) 
(Designation)  
(Address) 

THIRD PART 
(Signature)  
(Name)  
(Designation)  
(Address) 

1. ………………… 2. …………………..  
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Form-2J 

work executed during last 3 years 
(Refer to Clauses 2.1 (a) of the RFP) 

 
In Case of Single Entity Bidder: 
 

Sr. 

No. 

Application Type Financial Year Unit Microsur
facing 
(MS) 

BC Total Qty 

(MS+BC) 

1 
2 
3 

Single entity Bidder FY 2022-23 Cum    
FY 2023-24 Cum    
FY 2024-25 Cum    

 
In Case of JV: 

Sr. 
No. 

Application Type Financial Year Unit Microsur
facing 
(MS) 

BC Total Qty 
(MS+BC) 

1 Lead member FY 22-23 Cum    

Other second JV Member FY 22-23 Cum    

Other third JV Member FY 22-23 Cum    

 Total Cum    

2 Lead member FY 23-24 Cum    

Other second JV 
Member 

FY 23-24 Cum    

Other third JV Member FY 23-24 Cum    

 Total Cum    

3 Lead member FY 24-25 Cum    

 Other second JV 
Member 

FY 24-25 Cum    

 Other third JV Member FY 24-25 Cum    

 Total Cum    

 
Bidder has to provide details of work executed during last 3 years as per following table which shall 
be supported by requisite supporting documents i.e. Work Completion Certificate 

/ Payment Received / Agreements/Work Order etc. 
 
Date: 
Place: 
 

(Signature, name and designation of the Authorised signatory) 
Name and seal of Bidder 

 
 

(Signature, name and designation of the Authorised signatory) 
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Name and seal of Bidder 

Annexure-2 

Compliance with the Code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall: 

(a) not offer any bribe, reward of gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 

procurement process. 

(b) not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or 

other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the 

transparency, fairness and process of the procurement process. 

(d) not misuse any information shared between the procuring Entity and the Bidders with an 

intent to gain unfair advantage in the procurement process. 

(e) not indulge in any coercion including impairing or harming or threatening to do the same , 

directly or indirectly, to any party or its property to influence the procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 

(g) disclose conflict of interest, if any ; and 

(h) disclose any pervious transgressions with any Entity in India or any other country during the 

last three years or any debarment by any other procuring entity. 

 
Conflict of Interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. A Conflict of 

interest is considered to be a situation in which a party has interests that could improperly 

influence that party’s performance of official duties or responsibilities, contractual obligations, 

or compliance with applicable laws and regulations. 

A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding 

process if, including but not limited: 

 have controlling partners/shareholders in common; or 
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 receive or have received any direct or indirect subsidy from any of them; 

 have the same legal representative for purposes of the Bid; or 

 have a relationship with each other, directly or through common third parties, that puts them 

in a position to have access to information about or influence on the Bid of another Bidder, 

or influence the decisions of the procuring Entity regarding the bidding process; or 

 the Bidder participates in more than one bid in a bidding process. Participation by a Bidder 

in more than one bid will result in the disqualification of all Bids in which the Bidder is 

involved. However, this does not limit the inclusion of the same subcontractor, not otherwise 

participating as Bidder, in more than one Bid; or 

 the Bidder or any of its affiliates participated as consultant in the preparation of the design 

or technical specifications of the Goods, Works or Services that are the subject of the Bid; 

or 

 Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring 

Entity as engineer-in-charge/consultant for the contract. 

 

Signature of Bidder 
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Annexure-3 
 

Declaration by the Bidder regarding Qualifications 
 

Declaration by the Bidder 
 
 

In relation to my/our Bid submitted to the Company Name of Work : Repair, Re-Surfacing and 

associated work of DND Flyway Carriageway during 2025–26   .  

 in response to their Notice Inviting Bids No.………………. Dated …………… I/we hereby declare, 

that: 

1. I/we possess the necessary professional, technical, financial and managerial resource and 

competence required by the Bidding Document issued by the Procuring Entity; 

2. I/we/ have fulfilled my/our obligation to pay such of the taxes payable to the Union and the 

State Government or any local authority as specified in the Bidding document; 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended 

and not the subject of legal proceedings for any of the foregoing reasons; 

4. I/we are not debarred from any department or any regulatory agency.  

5. I/we do not have, and our Directors and Officers not have, been convicted of any criminal 

offence related to my/our professional conduct or the marking of false statements or 

misrepresentations as to my/our qualifications to enter into a procurement contract within a 

period of three years preceding the commencement of this procurement process, or not have 

been otherwise disqualified pursuant to debarment proceedings; 

6. I/we do not have a conflict to interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 
 
 
 
Date: Signature of Bidder 
Place: Name: 
 Designation: Address: 
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Annexure-4  
 

Grievance Redressal during Procurement Process 
 

The designation and address of the First Appellate Authority is ----------------- NTBCL., 

 

The designation and address of the Second Appellate Authority is, NTBCL.------- 

 

Filing an appeal: 

 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the procuring 

Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued there 

under, he may file an appeal to First Appellate Authority, as specified in the Bidding Document 

within a period of ten days from the date of such decision or action, omission, as the case may be, 

clearly giving the specific ground or grounds on which he feels aggrieved: 

Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder 

who has participated in procurement proceedings: 

Provided further that in case a procuring Entity evaluates the Technical Bids before the opening of 

the Financial Bids, an appeal related to the matter of Financial Bids may be filed only by a Bidder 

whose Technical Bid is found to be acceptable. 

(1) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall Endeavour to dispose it of within thirty days from the date 

of the appeal. 

(2) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 

aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 

bidder or the Procuring Entity, as the case may be, may file a second appeal to Second 

Appellate Authority specified in the Bidding Document in this behalf within fifteen days from 

the expiry of the period specified in para (2) or of the date of receipt of the order passed by 

the First Appellate Authority, as the case may be. 

(3) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely: 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 
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(4) Form of Appeal 

 

(a) An appeal under para (1) or (3) above shall be in the annexed From along with as 

many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 

verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate 

Authority, as the case may be, in person or through registered post or by authorized 

representative. 

  

(5) Fee for filing appeal 

 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 

shall be rupees ten thousand, which shall be non- refundable. 

(b) The fee shall be paid in the form of Bank demand draft or Banker’s Cheque of a 

Scheduled Bank in India payable in the name of Appellate Authority concerned. 

 

(6) Procedure for disposal of appeal 

 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be 

upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 

documents, if any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be shall,- (i) hear all the parties to appeal present before 

him; and (ii) peruse or inspect documents, relevant records or copies thereof relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies there of relating to the matter, the Appellate Authority concerned shall pass an 

order in writing and provide the copy of order to the parties to appeal free of cost. 

 
 

Signature of Bidder 
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2.3 CONDITION OF THE CONTRACT 
 

 

Part No Description Page no 

Part  I General conditions of contract (GCC) 55 

Part  II Special Conditions of Contract (SCC) 75 
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PART – I : GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Table of Contents 

 

  Page 
No. 

   Page 
No. 

A General   C Quality Control  

       

1 Definitions 57  30 Identifying Defects 66 

2 Interpretation 58  31 Tests 66 

3 Language and Law 59  32 Correction of Defects 66 

4 Site Office for Engineer 59  33 Uncorrected Defects 66 

5 Field Laboratory 59  D Cost Control  

6 Communication 59  34 Bill of Quantities  67 

7 Procurement of Bitumen 59  35 Changes in the Quantities 67 

8 Other Contractors 59  36 Variations 67 

9 Personnel 60  37 Payments for Variations 67 

10 Employer’s & Contractor's 
Risks 

60  38 Cash Flow Forecasts 68 

11 Employer's Risks 60  39 Payment Certificates 68 

12 Contractor’s Risks 60  40 Tax 69 

13 Insurance 60  41 Currencies 69 

14 Contractor to Construct the 
Works and Works to be 
Completed by Contract 
Completion Date 

61  42 Change in Legislation 69 

15 Safety, Security and 
Protection of the 
Environment 

61  43 Liquidated Damages and Penalty  70 

16 Working Drawings 61  44 Advance Payment  70 

17 Approval by the Employer 62  45 Securities 70 

18 Safety of Traffic 62  46 Cost of Maintenance  70 

19 Discoveries 62  47 Security Deposit 70 

20 Possession of the Site 62  E Finishing the Contract  

21 Access to the Site 62  48 Completion 71 



Noida Toll Bridge Co. Ltd. 
Corporate Off: Toll Plaza, DND Flyway, Noida-201301 

CIN: L45101DL1996PLC315772 
Repair,Re-Surfacing and associated work of DND Flyway Carriageway during 2025–26 

 56  

22 Instructions 63  49 Final Account 71 

23 Disputes 63  50 Termination 71 

24 Procedure for Disputes – 
Arbitration 

63  51 Payment upon Termination 72 

B Time Control   52 Property 72 

25 Program 64  53 Release from Performance 72 

26 Extension of the Works 
Completion Date 

64  54 Details to be Confidential  72 

27 Delays Ordered by the 
Employer  

64  55 Life-saving Appliances and  
First-aid Equipment 

73 

28 Management Meetings 64     

29 Early Warning 64     

       

       



Noida Toll Bridge Co. Ltd. 
Corporate Off: Toll Plaza, DND Flyway, Noida-201301 

CIN: L45101DL1996PLC315772 
Repair,Re-Surfacing and associated work of DND Flyway Carriageway during 2025–26 

 57  

 PART – I  
 GENERAL CONDITIONS OF CONTRACT (GCC) 
 A :  GENERAL 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data but are not defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms. 

 Authorised representative is the person (or any other competent person appointed and notified to 
the Contractor to act in replacement of the Employer) who is responsible for supervising the 
execution of the Works and administering the Contract. Project Manager is the Authorized 
representative of the Employer for this contract. 

 Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 Contract Completion Date is the date of completion of Contractor’s obligations under this 
Contract for the Construction works as indicated in the Contract Data. 

 Contract is the contract signed between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Sub Clause 2.2. 

 Contract Data defines the documents and other information which comprise the Contract, as 
specified in Section 3.4 of the Document. 

 Contractor is a person or firm, whose Bid to carry out the Works has been accepted by the 
Employer.  

 Contractor's Bid is the completed Bidding document submitted by the Contractor to the Employer. 

 Contract Price is the price stated in Indian Rupees in the Letter of Acceptance for the Works. 

 Days are calendar days; months are calendar months. 

 Defect is any part of the Works not completed in accordance with the specifications and designs 
of the Contract. 

 Defects Liability/Guarantee Period is the period specified in the Contract Data and calculated 
from the actual Completion Date of Works.  For this particular contract, Defects Liability Period 
is 3 years after the Works Completion Date.  

 Drawings include designs and calculations and other information provided. 

 Employer is the party who employs the Contractor to carry out the contracted Works or its 
authorized representative (Director/Manager/Project Manager/Authorized Representative, 
NTBCL) 

 Engineer is the person (or any other competent person appointed and notified to the Contractor to 
act in replacement of the Engineer) who is responsible for supervising the execution of the Works 
and administering the Contract. Project Manager, NTBCL/Supervision Consultant will act as the 
Engineer, as notified by the Employer. 

 Equipment is the Contractor's machinery and vehicles’ brought, temporarily or otherwise, to the 
Site to construct the Works. 
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 Intervention Standards is the level of the damage at which road assets need to be intervened and 
repaired. 

 Letter of Acceptance means the formal acceptance by the Employer or its authorized 
representative of the Bid. 

 Materials are all supplies, including consumables, used by the contractor for incorporation in the 
Works. 

 Milestone is a specified date or duration by which specified works are to be completed. 

 Permanent Works means the permanent works to be executed in accordance with the Contract. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 
chemical or biological function. 

 Rectification Standards is the period of time given to repair the damage to the road asset. 

 Service Quality specifies the condition of the road asset which gives a desirable level of service 
and comfort. 

 Site is the area defined as such in the Contract Data. 

 Specification means the latest CPWD/MORTH Specifications of the Works included in the 
Contract and any modification or addition made or approved by the Employer/Engineer, in 
writing.  

 Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 Subcontractor is a person or firm or corporate body who has a contract with the Contractor to 
carry out a part of the work in the awarded Contract. 

 Temporary Works are works designed, constructed, installed, and removed by the Contractor 
which are needed for construction or installation or maintenance of the Works. 

 Variation is an instruction given by the Employer in writing which varies the Works. 

 Works means the Major Maintenance or other Works as stated in the Contract Data. 

 Works Completion Date is the actual date of completion of the Major Maintenance Works as 
certified by the Employer in accordance with Clause 48. 

 Working Drawings means all Drawings, calculations, samples, patterns, models, maintenance 
manuals and other technical information of a like nature submitted by the Contractor and 
approved by the Employer, for execution of the Works. 

 
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Employer will 
provide instructions clarifying queries about the Contract. 
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2.2 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) General and Special Conditions of Contract  

(6) Specifications  

(7) Priced Bill of Quantities; and  

(8) Any other document forming part of the Contract. 
 
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 
 
4. Site office for Engineer 
 
4.1 The contractor shall arrange to provide, at his cost, a fully furnished site office, which includes 

providing furniture, uninterrupted electric supply, all electrical items like lights, fans, Air 
Conditioner and complete wiring, water supply etc. The contractor shall arrange to maintain the 
site office until the issue of completion certificate for the work.  

 
5. Field Laboratory 
 
5.1 The contractor shall arrange to provide at his cost a fully furnished and adequately equipped field 

laboratory constructed as per Clause 120 of MoRTH (Vth Revision). The field laboratory shall 
preferably be located adjacent to the site office of the Engineer and provided with amenities like 
testing equipment, testing personnel and consumables, water supply, electric supply etc. 

 
6. Communication 

6.1 Communication between parties of the Contract shall be effective only when it is in writing. A 
notice shall be effective only when it is delivered (in terms of Indian Contract Act) physically or 
through electronic mail. 

 
7. Procurement of Bitumen 

7.1 Bitumen shall be procured in bulk by the successful bidder from the nearest refinery i.e. from 
IOCL, BPCL or HPCL or any other source as approved by NHAI/MoRTH/PWD/CPWD, GOI 
subject to fulfillment of quality parameters as per approval of the Engineer. Engineer's prior 
approval is mandatory if bitumen is procured from refineries other than IOCL/BPCL/HPCL. 

 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities and 
the Employer and his representatives. The Contractor shall provide facilities and services for them 
related to the Work. The Employer may modify the Schedule of Other Contractors and shall notify 
the Contractor of any such modification. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel for the Works, named in the Details of Key 
Personnel as referred to in the Contract Data to carry out the functions of the positions stated in 
Annexures–1B of the Instructions to Bidders, Section 3.11 or other personnel approved by the 
Employer. The Employer will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and experience are relevant to the nature of duties and better than the 
person replaced. 

9.2 If the Employer requires the Contractor to remove a undesirable person who is a member of the 
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the work in the Contract. 

 
10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 
carries the risks which this Contract states are Contractor’s risks. 

 
11.  Employer’s Risks 

11.1 The Employer is responsible for the excepted risks which are in so far as they directly affect the 
execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, 
commotion or disorder (unless restricted to the Contractor’s employees), and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive.  

 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death to contractor’s 
and Project Manager’s staff, Engineer’s staff, equipment, material and executed work which arise 
during and in consequence of the performance of the Contract other than the excepted risks as at 
Sub Clause 11.1 are the responsibility of the Contractor. 

 
13. Insurance 

13.1 The Contractor shall provide before commencement of the work, in the joint names of the 
Employer and the Contractor, “Contractor’s All Risk” insurance cover valued at 1.15 times the 
value of the work order, from any of the acceptable Insurance Companies in India, valid from the 
Start Date to Completion Date of the Works, including extended period, in the amounts and 
deductibles stated in the Contract Data.  

13.2 Policies and certificates for insurance, from the acceptable Insurance Companies in India, shall 
be delivered by the Contractor to the Employer for the Employer’s approval before the Start Date. 
All such insurance shall provide for compensation to be payable in Indian Rupees, along with the 
types and proportions required to compensate the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 
affect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid, from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due and if warranted, recovered by invoking 
Performance Security, or other payments due to the contractor. 
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13.4 Alterations to the terms of insurance shall not be made without the prior approval of the Employer, 
in writing. 

13.5 The parties shall ensure that insurance is as per the applicable laws, and comply with all conditions 
of the insurance policies. 

13.6 It shall be the responsibility of the Contractor to notify the insurance company of any change in 
the nature and extent of the Works and to ensure the adequacy of the insurance cover at all times 
during the period of validity of the Contract or the extended period, if any. 

 
14. Contractor to Construct the Works and Works to be completed by Contract Completion Date 

14.1 The Contractor shall undertake the Works in accordance with the Contract as per instructions of 
the Engineer. 

14.2 The Contractor shall commence the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the consent of the 
Engineer, and complete them by the Contract Completion Date stated in the Contract Data. 

 
15 Safety, Security and Protection of the Environment 

15.1 The Contractor shall, throughout the execution and completion of the Works, the remedying of 
any defects therein and during Defect Liability period: 

(a) have full regard for the safety of all persons entitled to be upon the Site, the road user 
traffic, and keep the Site so far as the same is under his control and the Works so far as 
the same are not completed or occupied by the Engineer in an orderly state appropriate to 
the avoidance of danger to such persons;  

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and 
watching, when and where necessary or required by the Engineer for the protection of the 
public or others; and 

(c) take all reasonable steps to protect the environment, on and off the Site, and to avoid 
damage or nuisance to persons, road user or to property of the public or others resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation. 

 The Contractor and his Subcontractors shall abide at all times by all existing enactments on 
environmental protection and rules made there under, regulations, notifications and bye-laws of 
the State or Central Government, or local authorities and any other law, bye-law, regulations that 
may be passed or notification that may be issued in this respect in future by the State or Central 
Government or the local Employer.  Some of the major laws that are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974.   

 The Air (Prevention and Control of Pollution) Act, 1981.  

 The Environment (Protection) Act, 1986.   

 The Public Liability Insurance Act, 1991.  
 
16.  Working Drawings 

16.1 The Contractor shall submit Designs, Specifications and Drawings to the Engineer who will 
approve these, if they complied with the specifications & Drawings. 
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17. Approval by the Engineer 

17.1 The Engineer shall approve the Designs, Specifications and Drawings submitted by the 
Contractor  

17.2 The Contractor shall obtain approval of other relevant authorities/agencies (if any .) for carrying 
out Works, where ever required. NTBCL shall initiate applications to these authorities  

17.3 The Engineer’s approval shall not relieve the Contractor of his obligations. 
 
18. Safety of Traffic 

18.1 The Contractor shall be responsible for the safety of all traffic related activities on the Site (IRC-
SP-55, 2014) 

 
19.  Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be property of the Employer. The Contractor shall notify the Employer/Engineer of such 
discoveries and carry out the Employer’s instructions for dealing with them. 

 
20.  Possession of the Site 

20.1 The Employer/Engineer shall give possession of the Site to the Contractor in accordance with the 
Contract Data. If possession of minimum 75% of the site is not given by the agreed date stated in 
the Contract Data, then the Works Completion Date shall be extended by the Employer/Engineer 
as may be required for that particular part/stretch. However, this will not be applicable if sufficient 
work site is made available to the Contractor as and when required, for him to proceed ahead with 
progress of work and if available work fronts remain unattended/unutilized. In the case of major 
maintenance work, the existing road is always available for work, hence it will be considered that 
possession of the site is given on the start date of work. 

 
21.  Access to the Site 

21.1 The Contractor shall allow the Employer/Engineer or its any authorized person or Independent 
Engineer to access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plant are being 
manufactured / fabricated / assembled /stored for the Works. 

21.2 Commencement of the Project 

 The Contractor shall commence the Works on Site within the period stated in the Contract Data 
after signing of the Agreement. Thereafter, the Contractor shall proceed with the Works with due 
diligence, expedition and without delay. 

 The requirement to commence the Works at Site shall be fulfilled if: 

(a)  A programme has been submitted in accordance with Clause 25 of Conditions of Contract; 

(b)  The Contractor’s authorized representative, vide Clause 9, with full supporting staff are 
in position at the Site; 

(c) Equipment, Plant, materials and labour moblised for the work programmed for execution 
in the first two months have been mobilized at the Site; 
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(d) Submission of insurance policies in accordance with Clause 13 & S. No. 9 of Contract 
Data; and 

(e) Submission of statutory clearances as per Clause 2 of SCC. 
 

22.  Instructions 

22.1 The Contractor shall carry out all instructions of the Employer/Engineer pertaining to the Works, 
which comply with the applicable laws where the Site is located. He shall also comply to the legal 
and statutory requirements about the execution of works. 

 
23.  Disputes 

23.1 If either party believes that a decision taken by the Employer/Engineer /Contractor was either 
outside the Contract or that the decision was wrongly taken, the objecting party may file notice 
of dispute to the other party stating that it is giving the notice pursuant to this Clause while stating 
clearly the basis for the dispute within 21 days of the notification of the decision. 

23.2 The party receiving the dispute notice will consider it and reply in writing within 28 days of the 
receipt of the notice. If no reply is received or the reply is not acceptable to the other party, the 
affected party may refer the dispute for conciliation. Independent Engineer of NTBCL will be the 
Dispute Review Expert (DRE) for conciliation. The decision for conciliation is to be given in 60 
days by DRE. In case, conciliation is not successful then the dispute may be referred to 
Arbitration.  

 
24. Procedure for Disputes – Arbitration 

24.1 The arbitration shall be conducted at NTBCL office at Noida in accordance with the arbitration 
procedure stated in Clause 5 of the Special Conditions of Contract. 
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 B :   TIME CONTROL 
 
 
25.  Program 

25.1 Within 21 days of issuance of Letter of Acceptance, the Contractor shall submit to the 
Employer/Engineer for approval, an updated Program for the awarded Works including Quality 
Control, Traffic Management Plans showing the general methods, arrangements, order, and 
timing for all the activities in the Works along with monthly cash flow forecast (Annexure 3A). 

25.2 An update of the Program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

25.3 If the Contractor does not submit an updated Program within this period as specified in the 
Contract Data, the Employer/Engineer may withhold the amount stated in the Contract Data from 
the next payment certificate and continue to withhold this amount until the next payment after the 
date on which the updated Program has been submitted. An updated Program is to show the effect 
of Variations and Compensation Events. 

25.4 The Employer/Engineer's approval of the Program shall not relieve the Contractor of his 
obligations with respect to the contract.  

 
26.  Extension of the Works Completion Date 

26.1 The Employer/Engineer shall extend the Works Completion Date as stated in the Contract Data, 
if a Compensation Event occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the stipulated Completion Date, without the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to incur additional cost. 

26.2 The Engineer shall decide whether and by how much to extend the Works Completion Date, 
within 28 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new Works Completion Date. 

26.3 Employer/Engineer is fully empowered to grant extension to the Works Completion Date for 
reasons not attributable to the contractor. 

 
27.  Delays Ordered by the Employer/Engineer 

27.1 The Employer/Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

 
28 Management Meetings  
 

29. Early Warning 

29.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events 
or circumstances that may adversely affect the quality of the Work, increase the Contract Price or 
delay the execution of the Works. The Engineer may require the Contractor to provide an estimate 
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of the expected effect of the future event or circumstance on the Contract Price and Contract 
Completion Date. The estimate is to be provided by the Contractor as soon as reasonably possible. 

29.2 The Contractor shall cooperate with the Employer/Engineer in making and considering proposals 
as to how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Employer/Engineer. 

 



Noida Toll Bridge Co. Ltd. 
Corporate Off: Toll Plaza, DND Flyway, Noida-201301 

CIN: L45101DL1996PLC315772 
Repair,Re-Surfacing and associated work of DND Flyway Carriageway during 2025–26 

 66  

  
C  :  QUALITY CONTROL 

30. Identifying Defects 

30.1 The Employer shall check the Contractor’s work through the Engineer, Independent Engineer and 
notify the Contractor of any Defects that are found. The Engineer may instruct the Contractor to 
search for a Defect and to uncover and test any work that the Engineer considers may have a 
Defect. Such checking/instructions shall not absolve the Contractor of his responsibilities. 

30.2 The Contractor shall permit the Site visits of the Employer’s Technical Auditor/ 
Engineer/Independent Engineer /Lenders’ Engineer to check the Contractor’s work and notify the 
Employer and the Contractor of any Defects that are found.  Such a check shall not absolve the 
Contractor’s or the Employer’s responsibility as defined in the Contract. 

31.  Tests 

31.1  The Contractor shall be responsible for carrying out the tests prescribed for the Works. 

31.2 The Contractor shall, at his cost, establish fully equipped testing facility with adequate and 
suitable equipment and survey equipment in the vicinity of the work Site premises, as prescribed 
in the Specifications, to the satisfaction of the Engineer.  

31.3 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a defect and the test shows that it does, the Contractor shall pay for 
the test and sample. If it shows that the work is not defective, then the Employer shall pay for the 
test and samples. 

31.4 The Contractor shall furnish all test results as per the approved Quality Control Plan to the 
Engineer, in a monthly progress report as per Sub Clause 28.3 or at a frequency directed by the 
Engineer. The Engineer may withhold payment for those works where test results have not been 
submitted or the work requires to be redone. 

32.  Correction of Defects 

32.1 The Contractor shall undertake measures to rectify the defects in the Work identified by the 
Engineer/ Independent Engineer or any of the Employer’s authorized representative at the earliest, 
but not later than the time period specified by the Engineer. 

32.2 The Defect Liability Period shall be as given in the Contract Data. The Employer/Engineer shall 
give notice to the Contractor of any defects before the end of the Defect Liability Period. The 
Defect Liability Period shall be extended for as long as defects remain to be corrected. 

33.  Uncorrected Defects 

33.1 If the Contractor has not corrected a defect to the satisfaction of the Employer/Engineer/Project 
Manager/ Independent Engineer, within the time specified in the Employer/Engineer’s notice, the 
Employer/Engineer will assess the cost of having the defect corrected, and the Contractor will 
pay this amount. In case of failure to pay, the same shall be deducted from any payment due to 
the Contractor/recovered from his Bank Guarantees/Security Deposit under intimation to the 
Contractor. 
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D:  COST CONTROL 
 

34.  Bill of Quantities  

34.1 The Bill of Quantities shall contain items for the Works for construction, installation, testing and 
commissioning works to be executed by the Contractor. 

34.2 The Bill of Quantities shall be the basis to calculate the payment for the Works. The Contractor 
is paid for the quantity of the work done as per specifications at the rate in the Bill of Quantities 
for each item on item wise quoted rates  

 
35.  Changes in the Quantities 

35.1 The change in quantities/amounts due to increase/decrease in the scope of work, that is, Variation 
in Bill, shall be considered for additional payment as per rates defined in Bill of Quantities and 
the item wise rates  quoted. 

35.2 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 
breakdown of rate of any item in the Bill of Quantities.  

35.3 Director/Manager, NTBCL  is fully empowered to approve all variation of quantity of the contract 
price mentioned in Letter of Acceptance for major maintenance works and rates for extra item on 
the merit of the case. 

 
36.  Variations  

36.1 Item rates approved for each BOQ item shall remain fixed irrespective of any Quantity Variation. 

36.2  All Variations during implementation of the Works, shall be included in updated Programs 
produced by the Contractor.  

 
37.  Payments for Variations  

37.1 In the event of variation, the payment for the works done, shall be made as per the provisions 
stated in Sub Clause 35.1.  

37.2 If the event of variation is in terms of additional/extra item(s) or substitution of any item(s) in the 
BOQ with new item(s), then the rates for the items shall be derived as follows: 

  (a)  The Contractor shall submit a quotation along with detailed rate analysis for deriving the 
unit rate for the item(s) with all supporting documents as follows: 

(i) Such analysis shall be prepared based on the Standard MORT&H Data Book 
adopting the current CPWD schedule of rates applicable . 

(ii) In case the data for the item is not available in the Standard MORT&H Data Book, 
Standard CPWD  procedure with current CPWD schedule of rates applicable  

(iii) In case the data for the item is not available in the Standard MORT&H Data Book 
as well as in the CPWD specification, observed data with current CPWD schedule 
of rates applicable. 
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(iv) In case rate for any item is not available in the current CPWD schedule of rates, 
current local market rate for the same shall be adopted for which required 
supporting documents shall be produced; 

(v) On the new rates, derived through observed data, only 10% would be allowed 
towards Contractor’s administrative and other overheads and profits, taken 
together. 

  (b)  If the Contractor's quotation is unreasonable or if the Contractor fails to provide the 
Engineer with a quotation within a reasonable time specified by the Engineer in 
accordance with (a), the Engineer may order the Variation and make a change to the 
Contract Price which shall be based on Engineer’s own forecast of the effects of the 
Variation on the Contractor's costs. 

37.3 If the Engineer decides that the variation work is urgent, then in order to avoid delay in execution 
of the variation work due to non-availability of quotation, the Engineer shall instruct the 
Contractor in writing, to commence the additional works before the approval of the rate. 

37.4 The Contractor shall not be entitled to additional payment for costs that could have been avoided 
by giving early warning. 

37.5   The %age of bitumen in any of the courses shall be as per the approved Job Mix formula and no 
variation shall be paid against the same. 

 
38. Cash Flow Forecasts 

38.1 When the Program is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast.  

 
39.  Payment Certificates 

39.1 Major Maintenance Works 

(a) The Contractor is required to measure the work executed as per specifications under the 
observation and control of the Engineer. The Contractor shall submit to the Engineer 
monthly statements of the estimated value of the work executed, less the cumulative 
amount certified previously and, applicable statutory deductions, outstanding advances 
supported with detailed measurements of the items of work executed, approved request 
for inspections (RFI) for the work done during the month, applicable rates and other 
relevant details, both in hard and soft form along with an abstract statement, in accordance 
with the provisions of this Contract.  

(b) The Engineer shall ascertain and determine by measurement the value of the work done 
in accordance with the Contract. The Engineer shall exclude any item in a previous 
certificate or reduce the proportion of any item previously certified in the light of later 
information. 

(c) The value of work executed shall comprise the value of quantities of the items at rates in 
the Bill of Quantities. 

(d) The value of work executed shall include the valuation of Variations. 

(e)  Items of the Works for which no rate or price has been provided in the priced BOQ will 
not be paid for by the Engineer and shall deemed to be covered by other rates and prices 
in the Contract. 
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(f) The certification and payment methodology for the Works shall be as given below: 

(i) Contractor to submit a payment request with details of Works completed or partly 
completed during the calendar month to the Engineer, within seven days from the 
last date of the particular month; 

(ii) Within Seven days of receipt of Contractor’s RA Bill, Engineer is required to 
evaluate the payment request in terms of the work executed, and if the Engineer 
finds the payment request in order, he certifies to pay of eligible payment against 
the RA Bill. This payment shall be net of recovery of mobilization and other 
advances, recovery in terms of Contract and Taxes to be deducted at source as 
applicable under the Law. 

(iii) Subsequent to submission of monthly payment request, Engineer shall check the 
Contractor’s monthly statement within 10 days and certify the amount to be paid 
to the Contractor after taking into account the recovery of advance payments, as 
per para (ii). Engineer shall also account for Liquidated Damages and other 
deductions, Variation in price of bitumen, while arriving at the amount payable to 
the Contractor. 

(iv) Employer shall make payments within 30 days for final certified bills to the 
contractor. 

 
(g) The Employer shall pay the final bill amount as certified by the Engineer within 90 days 

from its submission.  
 

(h) In case of delay in payment, the Contractor shall be paid interest on the late payment. 
Interest shall be calculated at the rate of 8% p.a. from the date by which the payment 
should have been made up to the date when the payment is made. 

 
40.  Tax 

40.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST and all other applicable 
taxes including duties/royalties/levies as may be levied by Central/State Governments and local 
bodies that the Contractor will have to pay for the performance of this Contract. The 
Employer/Engineer will perform such duties in regard to the deduction of such taxes at source as 
per applicable law on the date of payment of the Contractor’s bill. 

 
41.  Currencies  

41.1 All payments shall be made in Indian Rupees only. 

 
42.  Changes in Cost and Legislation 

42.1 Price Adjustment-N/A  

 Compensation to the Contractor for any rise or fall in the Contract Price is not covered by the 
provisions of this or other clauses in the Contract. The unit rates and prices included in the 
Contract shall be deemed to cover the contingency of such rise or fall in costs. 
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42.2  Changes in Legislation 

  If, after the last date for submission of bids for the Contract, there occur changes to any National 
or State Statute, Ordinance, Decree or other Law or any regulation or bye-law of any local or 
other duly constituted Employer, or the introduction of any such State Statute, Ordinance, Decree, 
Law, regulation or bye-law which causes additional or reduced cost to the Contractor, other than 
under the preceding Sub-Clauses of this Clause, in the execution of the Contract, such additional 
or reduced cost shall, after due consultation with the Employer shall be added to or deducted from 
the Contract Price and the Employer shall notify the Contractor accordingly. 

 
43.  Liquidated Damages and Penalty  N/A 
 
44. Mobilization Advance Payment  

 
 7.5% of the total Contract Value post total supplied value of material at site 
 7.5% of the total Contact Value after mobilization of men and Plant & Machinery at site. 

 
45. Securities   
  
 The Performance Security (including additional security for unbalanced bids) shall be provided 

to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in 
an amount and form indicated in Contract Data as acceptable to the Employer, and denominated 
in Indian Rupees, from: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank or AU Small 
Finance Bank or IDFC First Bank; or 

(d) Foreign Bank with operations in India provided the net worth in respect of the Indian 
operations shall not be less than Rs 500 crores as per the latest Annual Report of the Bank 
and that Bank Guarantee is issued by a branch in India. 

 The Performance Security and the additional security for unbalanced bids shall be valid for a 
period of 45 days beyond 1 year after the Works Completion Date. In case, the Works Completion 
Date is extended, then the Contractor shall substitute fresh Performance Security for the same 
value valid until a date 1 year beyond the extended Works Completion Date. The performance 
security and additional security shall be released upon completion of 1 year after satisfactory 
completion of work. 

 
46. Cost of Maintenance  

46.1 Loss or damage to or defective works or materials during the execution of Works shall be 
remedied by the Contractor at the Contractor's cost to the satisfaction of the Employer/Engineer. 
No maintenance fee is payable to the contactor. 

 
47. Security Deposit   

47.1 The security deposit @5 % of the amount in cash shall be deducted from each running bill. This 
will be released after successful completion of Guarantee/ defect liability period. 
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E:   FINISHING THE CONTRACT 
 
48. Completion 

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the Works and 
the Engineer shall do so upon deciding that the assigned Work is completed. 

 
49.  Final Account 

49.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the 
Contractor considers payable under the Contract within 60 days after the issue of certificate of 
completion of the Works by the Engineer. The Engineer shall certify any final payment that is 
due to the Contractor within 60 days of receiving the Contractor's account. If the Engineer is not 
satisfied with the detailed account, then the Engineer shall issue within 30 days thereto a schedule 
that states the scope of the corrections or additions that are necessary. If the Contractor fails to 
comply with the Engineer’s instructions within 15 days, Engineer will certify as per the schedule 
of Corrections or addition sent to contractor and recommend payment to the Contractor within 45 
days. 

 
50.  Termination 

50.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

50.2 Fundamental breach of the Contract includes, but shall not be limited to the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
program and the stoppage has not been authorized by the Employer/Engineer; 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, other than for 
purposes of reconstruction or amalgamation; 

(c) a payment for certified bills is not paid by the Employer to the Contractor within 90 days 
of the date of the Engineer's certificate;  

(d) the Employer/Engineer gives notice that failure to correct a particular Defect is a 
fundamental breach of the Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 

(e) the Contractor does not maintain Performance Security which is required; 

(f) the Contractor has defaulted in fulfilling his obligations under this Contract; 

(g) the Contractor has contravened Sub-Clause 9.2;  

(h) the Contractor does not adhere to the agreed construction program as per Clause 25 and 
also fails to attend the management meetings (Clause 28); 

(i) the Contractor fails to carry out instructions of the Employer/Engineer within a reasonable 
time determined by the Engineer in accordance with the Sub Clauses 15.1, and 22.1; 

(j) the Contractor has delayed the completion of the Works beyond the period for which the 
maximum amount of liquidated damages has become payable as defined in the Contract 
Data;  

(k) if the Contractor, in the judgment of the Employer has engaged in corrupt, fraudulent or 
coercive practices as defined in Sub Clause 28.1 (a) of ITB in competing for or in executing 
the Contract;  
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50.3 When either party to the Contract gives notice of a breach of contract to the Employer for a cause 
other than those listed under Sub Clause 50.2, the Employer shall decide whether the breach is 
fundamental or not. 

50.4 Notwithstanding the above, the Employer may terminate the Contract for his official convenience 
by giving 30 days prior notice due to any reason. 

50.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure and leave the Site as soon as reasonably possible. 

 
 
51.  Payment upon Termination 

51.1 If the Contract is terminated because of a fundamental breach of the Contract by the Contractor, 
the Employer/Engineer shall issue a certificate for the value of the work done less advance 
payments made up to the date of the issue of the certificate, less other recoveries due in terms of 
the Contract, less taxes due to be deducted at source as per applicable law and less the percentage 
to apply to the work not completed as indicated in the Contract Data. If the total amount due to 
the Employer exceeds any payment due to the Contractor, the difference shall be a debt payable 
to the Employer. For this purpose, the performance security furnished by the Contractor shall not 
be taken into account. The Performance Security furnished by the Contractor shall stand forfeited 
in favor of the Employer without any restrictions or preconditions. 

51.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach 
of the Contract by the Employer, the Employer/Engineer shall issue a certificate for the value of 
the work done, and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the Contract and less taxes due to be deducted at source as per 
applicable law and the Employer/ Engineer shall pay this amount. This includes all type of 
compensations and no other claim will be payable. 

 
 
52.  Property 

52.1 If the Contract is terminated because of Contractor’s default, all materials on the Site, Plant, 
Equipment, Temporary works and the Works are deemed to be the property of the Employer, till 
completion of the work. The Employer shall make use of the available materials and equipment 
for completion of the Work and pay for these at agreed rates.  

 
53.  Release from Performance 

53.1 If the Contract is frustrated by the outbreak of war, pandemic or by any other event entirely 
outside the control of either the Employer or the Contractor, the Employer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all Works carried out before receiving 
the certificate and for any work carried out afterwards to which commitment was made. 

 
54. Details to be Confidential 
 

54.1  The Contractor shall treat the details of the Contract as private and confidential and shall not 
publish or disclose the same or any particulars thereof in any trade or technical paper or elsewhere 
without the previous consent in writing of the Employer. If any dispute arises causing the 
necessity of any publication or disclosure for the purpose of the Contract, the same shall be 
referred to the Employer whose determination shall be final. 
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55.  Life-saving Appliances and First-aid Equipment 

55.1  The Contractor shall provide and maintain upon the Works and the Site, sufficient, proper and 
efficient life-saving appliances and first-aid equipment, to the satisfaction of the Engineer. A local 
doctor shall be on call. The appliances and equipment shall be available for use at all times during 
the pendency of the Contract. 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

A  :  GENERAL 
 
 
1 Labour  

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or otherwise, and for their payment, housing, 
feeding and transport and medical assistance. 

1.2 The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, 
in such form and at such intervals as the Employer may prescribe, showing the staff and the 
numbers of the different classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Employer may require. 

1.3 During continuance of the Contract, the Contractor and his Sub-Contractors shall abide at 
all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local Employer and any 
other labour law (including rules) that may be passed or notification that may be issued 
under any labour law in future either by the State or the Central Government or any 
competent Employer.   

1.4 The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent Authority on account of contravention of any of the provisions 
of any Act or rules made thereunder, regulations or notifications including amendments to 
labour laws, ESI, PF etc.. If the Employer is caused to pay or reimburse, such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions stipulated in 
the notifications/bye laws/Acts/ Rules/regulations including amendments, if any, on the part 
of the Contractor, the Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer shall also have the 
right to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

1.5 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
 

2 Statutory Clearances  

2.1 List of clearances to be obtained by the Employer and the Contractor are given below prior 
to the start after work. It may be noted that the list below may not be exhaustive and in case 
any additional clearances are required, the same shall be procured by the Contractor, unless 
otherwise specified in the Law / guidelines of statutory agencies. 

(a) Employer’s Responsibility: 

   NIL 

(b) Contractor’s Responsibility: 

(i) Pollution Control Board and other Statutory Clearances for hot mix plant, stone 
crushers and any other purpose / activity as may be required; 

(ii) Excavation, cutting, transporting and dumping of earth and other construction 
materials including that for quarry; 
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(iii) All police and traffic management related clearances at the work sites; 

(iv) Employing labour and other labour related clearances (ESI / Contract Labour / 
Health / PF etc.); 

(v) Electrical connections and Water Supply; 

(vi) Employment of migrant labour; 

(vii) Establishing and operating labour camps; 

(viii) Location of fuel storage tanks / containers etc.; 

(ix) Clearances for using / storing explosives; 

(x) All clearances required from the Fire Department; and 

(xi) Any other clearances that are not specifically included in Employer’s list and 
may be required according to prudent utility practices or instructed by 
Employer. 

 
3 Revision of Quality Control Plan 

3.1  The Engineer shall instruct the Contractor to revise and/or resubmit his Quality Control Plan, 
if required before giving approval. The Contractor shall implement any required changes to 
improve the Quality Control Plan.  The approval by the Engineer shall not absolve the 
Contractor of his responsibilities and obligations under the Contract. 

 
4  Measuring / Monitoring Equipment 

4.1 The Contractor shall ensure properly calibrated and functional measuring/ monitoring 
equipment, to the satisfaction of the Engineer, at all times during the Contract. 

 
5 Arbitration (Refer GCC Sub Clause 24.1) 

5.1 The procedure for arbitration shall be as follows: 

(a)     In case of Dispute or difference arising between the Employer and the Contractor 
relating to any matter arising out of or connected with this agreement referred for 
arbitration, shall first be settled mutually, otherwise  in accordance with the 
Arbitration and Conciliation Act, 1996 and amendment thereof.  

(b)     The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by 
the Employer and the Contractor. The third Arbitrator shall be chosen by consensus 
by the two Arbitrators so appointed by the Parties and shall act as the Presiding 
Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach 
upon a consensus within a period of 30 days from the appointment of the Arbitrators, 
then the Presiding Arbitrator shall be appointed by the Indian Roads Congress on 
the request of the Employer. 

 

(c)     If one of the parties fails to appoint its Arbitrator in pursuance of Sub Clauses (a) 
and (b) within 30 days after receipt of the notice of the appointment of its Arbitrator 
by the other party, then the Indian Roads Congress shall appoint the Arbitrator on 
the request of the Employer. In case the Employer fails to do so within 30 days, the 
Contractor will approach the Indian Roads Congress for appointment of Arbitrator. 
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A certified copy of the order of the Indian Roads Congress, making such an 
appointment shall be furnished to each of the parties. 

(d)     Arbitration proceedings shall be held at NTBCL Registered / Corporate office and 
the language of the arbitration proceedings and that of all documents and 
communications between the parties shall be English. 

(e)     The decision of the majority of Arbitrators shall be final and binding upon both 
parties. The cost and expenses of Arbitration proceedings will be paid as determined 
by the Arbitral Tribunal and shared equally by both the parties.  

(f)     Performance under the Contract shall continue during the arbitration proceedings 
and payments due to the Contractor by the Employer shall not be withheld, unless 
they are the subject matter of the arbitration proceedings. 

 
 

B  :  MONITORING OF MAJOR MAINTENANCE WORK 
 
 
 6    Monitoring of Major Maintenance Works 
 

The road which has been repaired  under  this agreement has to be kept defect free and 
monitored by the Contractor, at all times till the end of defect liability/Guarantee period.  

 
 7         Site Visits, recording, rectification measures for Major Maintenance Works 
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3.4  CONTRACT DATA 

 
S. 

No. 
Item Clause 

Reference of CC 

1 The Employer is : Director/Manager 

Authorized representative is Project Manager, NTBCL 

1.1 

GCC 

2 The Engineer is Project Manager, NTBCL or the Supervision Consultant 
authorized by NTBCL  

1.1 
GCC 

3 Name of Work : Repair, Re-Surfacing and associated work of DND Flyway 
Carriageway during 2025–26 

1.1 GCC 

4 The Works consists of following works as per Bill of Quantities, namely               
 

1. Strengthening and rehabilitating the deteriorated sections of the 
carriageway 

2. Upgradation of associated infra like kerbstone/jali/fencing and painting/ 
rehabilitating of Public Convenience.(PCs)  

 

1.1 

ITB 

5 The Start Date shall be the date of signing of the contract agreement for the works 
(Form 6E, Section 4.1) 

1.1 GCC 

6 The language of the Contract documents is English 3 GCC 

7 The law which applies to the Contract is the laws of Union of India 3 GCC 

8 The following documents are also part of the Contract in addition to documents 
mentioned in Sub Clause 2.2 of GCC: 

Details of Minimum Key Personnel required to be mobilized by Contractor for the 
Works (as per Annexure–1B of Section 3.1) 

Schedule of Minimum Key Plant and Equipment to be deployed by Contractor on 
the work as per Program of Construction (as per Annexure–1A of Section 3.1) 

 

 

9 GCC 

 

3 ITB 

 

9 Insurance requirements are as under: 

S. 
No. 

Description of Cause Minimum Cover of Insurance 

 During implementation of the Works  

(i) Contractor’s All Risk Policy  Contract Price + 15% escalation  

(ii) Loss or damage to Machinery and 
Equipment 

Sum sufficient to provide 
replacement at site 

(iii) Workmen compensation - Personal 
injury or death insurance. Unlimited 
number of accidents. After each 
accident, Contractor will pay 
additional premium necessary to 
increase the limit make insurance 
valid for unlimited number of 
accidents always 

Rs 5 Lacs per person per 
accident for unlimited number 
of accidents 

13 
GCC 
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(iv) Against liabilities for death or injury 
to any person or loss of or damage to 
any third-party property  

In accordance with statutory 
requirements, applicable in 
India. 

(v) Any other insurance cover In accordance with statutory 
requirements, applicable in 
India. 

Note: 

 For the above purpose “Roads” include: 

Main road with service roads, subways, culverts, toe wall, dividing median, 
crash barriers, electrical poles, separator, public toilets etc. and other 
infrastructure related to insured trade including sign boards and other 
property of the project along with electrical fittings, side separator, crash 
barrier, dividing median various culverts, Cat Eyes, Delineators, W-Beam 
Crash Barrier, Gantry Sign Boards, Single led Sign Boards, Double legged 
Sign Boards, Cantilever Sign Boards, Bollards, Road Marking, and other 
properties of insured.  

 During Defect Liability Period, all the damages are to be repaired by the 
contractor and damages to completed works due to insurable perils will be 
paid to the extent of reimbursement from insurance company. 

 

10 Contract Completion Date for: 

(a) Main repair work Three months’ time duration. 

(b) Defect Liability/Guarantee Period: - 3 years after Repair, Re-Surfacing and    
Associated works Completion Date. 

 

14  
GCC 

11 The Site Possession shall be the date of start of the work 
 

20 
GCC 

12 The Defects Liability/Guarantee Period is 3 years after the Works Completion 
Date. 

32  
GCC 

13 
The Performance Security shall be for the following minimum amounts equivalent 
as a percentage of the Contract Price for the Works:     

Performance Security of 5% of Contract Price as per clause 18 of section 1- NIT 

45 
GCC 
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3.5 SPECIFICATION 
 

1.  Preamble 
 
1.1 The Specifications contained herein shall be read in conjunction with the MORTH other Bid 

Document as specified in Section 3.1. 

1.2 Wherever reference is made in the Contract to specific standards/codes to be met by the 
materials, plant, and other supplies to be furnished, and work performed or tested, the 
provisions of the latest current edition or revision of the relevant MORTH, IRC standards 
and codes shall apply, unless otherwise expressly stated in the Contract. Where such 
standards and codes are national, or relate to a particular country of region, other 
internationally recognized standards and codes specified will be accepted subject to the 
Employer’s prior review and written approval. 

 
2. General Requirement 
 
 The Specifications in accordance with which the entire work shall be constructed and 

maintained by the Contractor are as described hereunder: 
 
2.1 Part  I – General Technical Specifications 
  
 The General Specifications for the Works shall be the “Specifications for Road & Bridge 

Works” (5th Revision 2013, published by IRC) issued by the Ministry of Road Transport & 
Highways (MORTH), henceforth called MORTH Specification.  

 
2.2 Part II – Supplementary Technical Specifications 

 
The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the MORTH referred to in Part – I for particular 
item of works not already covered in Part – I and Specifications for Building, Sanitary, 
Electrical and Miscellaneous Works. 
 

2.2.1 Where a particular Clause or a part thereof in the “MORTH SPECIFICATIONS” referred in 
Part-I, has been Amended/Modified/Added upon, and incorporated in Part-II, such 
Amendment/Modification/ Addition supersedes the relevant Clause or part of the Clause. 

2.2.2 The following Clauses in the “MORTH SPECIFICATIONS” have been amended/modified/ 
added upon: 

  
 102, 106, 108, 109, 111, 112, 115, 120, 501, 502, 503, 507, 803, 900, 901, 1007, 1014,. 

2.2.3 The Additional Specifications shall comprise of specifications of particular item of work not 
covered in Part-I. These are given new Clause numbers. 

 
The following Clauses A-1 to A-2 have been added to the “MORTH SPECIFICATIONS  

 Clause A-1  Test Procedure for Measuring Roughness Index of the Riding 
Surface of A Flexible Pavement 

  Clause A-2 Traffic Safety and Control 

2.2.4 In the absence of any definite provisions on any particular issue in the MORTH 
Specifications, reference may be made to the latest codes and specifications of IRC, BIS, 
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BS, ASTM, AASHTO in that order. Where even these are silent, the construction and 
completion of the works shall conform to sound Engineering practice as approved by the 
Engineer and in case of any dispute arising out of the interpretation of the above, the decision 
of the Employer shall be final and binding on the Contractor. 

 
Amendments/Modifications/Additions to Existing Clauses of General Specifications Referred in 
the Part – I 
 
Clause 102  :  Definitions 
 
The following abbreviations shall be added at the end of Clause 102. 

“BIS”  :  Bureau of Indian Standards 

 “MORTH” :  Ministry of Road Transport & Highways, Govt. of India. 
” NTBCL :     Noida Toll Bridge Company Limited . 
 
Add a paragraph at the end of this Clause as under  
 
Wherever in the Specification, the phrase “Condition of Contract” is mentioned, it shall mean 
General Conditions of Contract and Special Conditions of Contract contained in Section 3.3 of the 
Bid Document. 
 
Clause 106 :  Construction Equipment 

Add the following after Sub Clause 106 (k). 

l)  Adequate standby equipment including spare parts shall be available as required, and as may 
be advised by the Employer. 

m)  All measuring devices and gauges shall be in good working condition. Measuring devices that 
can affect product quality shall be calibrated prior to use and at prescribed intervals against 
certified equipment. Calibration procedures shall be established, maintained and documented 
and corrective actions taken when results are unsatisfactory. Accuracy and fitness of 
measuring devices shall be ensured at all times by proper maintenance. 

 
Clause 108 :  Site Information 

Add the following at the end of Sub-clause 108.3 
“Identification of quarry sites and borrow areas is the responsibility of the Contractor. Material to 
be procured from quarry sites and borrow areas identified by the Contractor and to be used in the 
works shall be as per Specifications for particular items of work.” 
 
Clause 109 :  Setting Out 

The second sentence in Para 1 of Sub Clause 109.3 shall be inserted and read as under: 

“The Reference Bench Mark for the areas shall be GTS Benchmark established by Survey of India 
and the values of the same shall be obtained by the Contractor from Survey of India.” 
 
Clause 111 : Precautions for Safeguarding the Environment  
 
Add new Sub Clause: 
 
Clause 112 :  Arrangement for Traffic During Construction 
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Sub Clause 112.1 :  “Measurements for Payment and Rate” is deleted 
 
Clause 115 :  Methodology and Sequence of Work 
 

Sub Clause 120.2 :  Description 

Add the words “including uninterrupted power supply” to the second sentence of first paragraph. 

Add the following at the end of this Sub-Clause: 

“Within 14 (fourteen) days of the Commencement Date, the Contractor shall prepare and submit a 
layout plan and details of the laboratory building and make/supplier of the equipment to the 
Employer for his approval. 

The field laboratory shall be provided in finished and fully equipped condition to the entire 
satisfaction of the Employer not later than 45 (forty-five) days after execution of the Contract 
Agreement. During the period till the laboratory is completed the laboratory tests shall be performed 
in another laboratory proposed by the Contractor and approved by the Employer at the cost of the 
former.” 
 
Sub Clause 120.4 :  Laboratory Equipment 

The following items of laboratory equipment may also be ensured in the field laboratory: 

S. 
No. 

Sub 
No. 

Item, Specifications Nos. 
Required 

A : General 

(i)  Balance  

 (a) 7 kg to 10 kg capacity semi-self indicating Electronic Type-Accuracy 
1 gm 

2 

 (b) 500 gm capacity semi-self indicating Electronic Type-Accuracy 0.01 
gm 

2 

 (c) Chemical balance 100 gm capacity – Accuracy 0.0001 gm 1 

 (d) Pan balance 5 kg capacity – Accuracy 0.5 gm 2 

 (e) Platform Scale – 300 kg capacity 1 

(ii)  Ovens – Electrically operated, thermostatically controlled  

 (a) From 100°C to 220°C – Sensitivity 2 

(iii)  Sieves, as per IS 460-1962  

 (a) IS Sieves 450 mm internal dia of sieve sets as per ISI of required sieve 
sizes complete with lid and pan 

2 sets  

 (b) IS sieve 200 mm internal dia. (brass frame and steel or brass wire 
cloth mesh) consisting of sieve sets of required sieve sizes complete 
with lid and pan 

2 sets 

(iv)  Sieve shaker capable of taking 200 mm and 450 mm dia. Sieves 
electrically operated with time switch assembly (As per IS) 

1 

(v)  200 tonnes compression testing machine  1 
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(vi)  Stop watches 1/5 sec. Accuracy 2 

(vii)  Glassware comprising of Beakers, Pipettes, dishes, measuring 
cylinders (100 to 1000 cc capacity) glass rods and funnels, glass 
thermometers range 0°C to 100°C and metallic thermometers range 
300°C 

6 each 

(viii)  Hot plates 200 mm dia (1500 watt) 2 

 
(ix)  Enamel trays  

 (a) 600 mm x 450 mm x 50 mm 10 
 (b) 450 mm x 300 mm x 40 mm 10 
 (c) 300 mm x 250 mm x 40 mm 6 
 (d) Circular plates of 250 mm dia 6 

(x)  Water Testing Kit 1 

 

B : For Soils 

Deleted 

 

C : For Bitumen and Bituminous Mixes  

(i)  Constant temperature bath for accommodating bitumen test 
specimen, electrically operated and thermostatically controlled  

1 

(ii)  Penetrometer automatic type, adjustable weight arrangement and 
needles as per IS : 1203-1978 

1 

(iii)  Centrifuge type bitumen extraction apparatus complete with 
extraction thimbles with solvent and filter paper 

1 

(iv)  Laboratory mixer including required accessories about 0.02 cum 
capacity electrically operated fitted with heating jacket 

1 

(v)  Marshall compaction apparatus automatically operated as per 
ASTM 1559-62 T and complete with electrically operated loading 
unit, compaction pedestal heating head assembly, dial micrometer 
and bracket for flow measurement, load transfer bar, specimen 
mould 100 mm dia (4 in) with base plate, collars, specimen 
extractor, compaction hammer 4.53 kg (10 lb.) x 457 mm (18 in) 
fall 

1 set 

(vi)  Distant Reading Digital Thermometer 1 
(vii)  Automatic Asphalt Content Gauge (Nuclear or equivalent) 1 
(viii)  1.5 tonne capacity Air Conditioner 1 
(ix)  Apparatus for the testing of therotical Maximum Specific Gravity 

(GMM) 
1 

(x)  Viscosity Meter for testing of Bitumen 1 

 

D : For Cement, Cement Concrete and Materials 
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E : For Checking Alignment, Control of Profile and Surface Evenness 

 
F : Steel Tape 

 
 (a) 5 m long As required 

 (b) 10 m long  As required 

 (c) 20 m long As required 

 (d) 30 m long As required 

 (e) 50 m long As required 

Note:  The laboratory set-up must be complete including a set of reference standards for all tests, 
adequately staffed and operational to the satisfaction of the Employer before 
commencement of the works.  

 
 
Clause 501 : General Requirements for Bituminous Pavement Layers 
Sub Clause 501.8.8.2 :  Rate for Premixed Bituminous Material 

Item (ii) shall read as: 

‘Preparation of surface to receive the materials except rates for prime / tack coats’ 

Item (viii) shall be deleted from “with the provision that the variation in actual percentage of 
bitumen used will be assessed and the payment adjusted accordingly”.  

 
Clause 502 : Prime Coat over Granular Base 

Sub Clause 502.8 : Rate 

Delete last sentence and read it as “Payment shall be made on the basis of the provision of prime 
coat at an application rate specified in relevant item of BOQ as approval by Employer. No variation 
is permitted.”   
 
Clause 503:  Tack Coat  

Sub Clause 503.8:  Rate  

Delete last sentence and read it as “Payment shall be made on the basis of the provision of Tack 
Coat at an application rate specified in relevant item of BOQ as approval by Employer. No variation 
is permitted.”  
 
 Micro Surfacing work 
 The work shall consist of construction, in single sealing course, of compacted crushed stone 
aggregates mixed with bituminous binder, to serve as sealing course, laid immediately after mixing, 
on a previously prepared base in accordance with the requirement as per MORTH specification for 
Road & Bridge works 2013(5th revision) and as directed by Engineer-in-charge 
 
Clause 507 :  Bituminons Concrété 

Sub Clause 507.1 :  Scope  

 Add the following at the end of this Clause  
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“A site trial shall be performed in accordance with Sub Clause 901.6.”  

Sub Clause 507.2.2 : 

The coarse aggregates shall be generally as specified in clause 504.2.2. 

Add the following: 
 
“The coarse aggregate shall consist of crushed rock be made from black/ blue basaltic rock” 

Sub Clause 507.2.3 : 

The coarse aggregates shall be generally as specified in clause 504.2.3. 

Add the following: 
 
“The fine aggregate shall consist of crushed rock be made from black/ blue basaltic rock” 

Sub Clause 507.3.1  : Requirement for the Mixture 

 In table 500-12 giving the requirement of Bituminous Concrete mix, add the following: 

“Air voids in mix (VIM) determined on Specimens compacted 3% (minimum) to refusal density by 
300 blows of Marshal Hammer on each end” 

Sub Clause 507.9  : Rate 

The contract unit rate shall be all as specified in Clause 504.8, except that the rate shall include the 
provision of bitumen at minimum 5.2 percent & 5.4 percent for grading 1 and grading 2 by weight 
of total mix respectively. No additional payment for increased percentage of bitumen based on job 
mix formula shall be paid. 
 
Clause 803 : Road Markings 
Sub Clause 803.3.2 

This Sub Clause is substituted to read as under: 

“The road marking shall be laid with appropriate road marking machinery as approved by the 
Employer.” 

Add at the end of Sub-clause 803.6.6: 

Faulty Workmanship or Materials 

If any material not complying with the requirements is delivered at the Site or used in the Works, 
or if any sub-standard work is carried out, such material or work shall be removed, replaced or 
repaired as required by the Employer, at the Contractor’s own cost. Rejected traffic markings and 
paint that has been splashed or has dripped onto the surfacing, kerbs, structures or other such 
surfaces shall be removed by the Contractor at his own cost, in such a way that the markings of split 
paint will not show up again later. 
 
Clause 900 : Quality Control for Road Works 
Sub Clause 901.1 

This Sub Clause is substituted to read as under 

“All materials to be used, all methods adopted and all works performed shall be strictly in 
accordance with the requirements of these Specifications. The Contractor shall set up a field 
laboratory at location approved by the Employer and equip the same with adequate equipment and 
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personnel in order to carry out all required tests and Quality Control work as per Specifications and/ 
or as per Clause 121 and/ or as directed by the Employer. The list of laboratory equipments and the 
facilities to be provided shall be as per Clause 121 or as directed by Employer and shall be approved 
by the Employer in advance.” 

Add new Sub Clause as under: 

Sub Clause 901.15  : Site Trial N/A 
 
Clause 1007:  Coarse Aggregates 

(i) Delete from the first sentence “crushed gravel……… inert material” appearing in 4th and 
5th Line. 

(ii) Add the following at the end of this clause: 

“Except where it can be shown to the satisfaction of the Employer that a supply of properly 
graded aggregate of uniform quality can be maintained over the period of the Works, the 
grading of aggregate shall be controlled by obtaining the coarse aggregate in different size 
and blending them in correct proportions as or when required.” 

 
 
Clause 1014: Storage of Materials 
Sub Clause 1014.3:  Storage of Materials: Aggregates 
The following shall be added to this clause 

“Aggregates shall be stored or stockpiled in such a manner that segregation and coarse size will be 
avoided and also that the various sizes will not become intermixed before proportioning. They shall 
be stored, stockpiled and handled in such a manner that will prevent contamination by foreign 
materials.” 
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ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS  
OF WORKS NOT COVERED IN PART – I 

 
 

Clause A–1 
Test Procedure for Measuring SURFACE Roughness Index of the Riding Surface of A Flexible 
Pavement 

EQUIPMENT – British Towed Fifth Wheel Bump Integrator 

Test Procedure: 

The following test procedure shall be adopted for the test: 

(1) Check the installation and operation of the equipment is in order and meets the requirements 
prescribed in its operational manual. For example the towing hitch maintains the frame in 
a upright position but provides freedom of movement in longitudinal and transverse 
directions. The tyre pressure of wheels is as prescribed. 

(2) The instrument shall be calibrated prior to its use for measurement as prescribed in its 
operational manual. 

(3) The operators shall familiarize themselves with the Fifth Wheel Bump Integrator, operation 
using its Test Mode before commencing a survey. 

(4) A uniform speed of 30 km/hour, which is the specified operating speed of the British Towed 
Fifth Wheel Bump Integrator, shall be maintained during measurements. The readings shall 
be taken for each carriageway independently. 

(5) The equipment shall run on a lane in both the direction once and the average of two values 
taken for its roughness index. 

(6) Pavement unevenness/roughness of 3 lane carriageway shall be obtained from the average 
of the values of the 3 lanes recorded. 

(7) The surface roughness index value is obtained by using the following formula. 

Roughness Index Value = B x R x 1 cm/km 

        W 

Where 

B = Number of Bumps in a section 

W = Number of Wheel Revolution Counter 

R = is a constant, 1000 nos. of wheel revolution counter per km 

Length count of B = 1 cm 

(8) All data shall be properly recorded with appropriate referencing and stored in a prescribed 
manner as in the operational manual. 

(9) The roughness measurements shall be properly calibrated using the procedure 
recommended in the World Bank Technical Publication No. 46. 
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Clause – A-2 
 

TRAFFIC SAFETY AND CONTROL 

(IRC-SP-55, 2014 to be adopted) 
 
 
1.  Description 

These specifications describe the traffic management and safety measures to be taken by the 
Contractor throughout the construction period for ensuring the safe and convenient passage 
of public traffic through the project road on one hand and safety of the project workers on the 
other. It shall be understood that the Contractor is solely responsible for all the traffic 
management and safety measures which should be got approved by the Employer prior to 
taking up any construction work on the project. All relevant latest IRC specifications shall be 

followed by the contractor and he will be solely responsible for any lapses/accidents etc. due 
to non-compliance of safety measures etc. throughout the construction period. 

Any construction work on or near a public traveled way will pose a set of new situations, 
which may include diversion of road users on to unfamiliar paths, exposure of road users to 
moving construction equipment and workers, stacking of construction materials to cause 
reduction in the space available for public traffic, inadequate space for maneuvering, etc. 
which may pose several surprises. These may cause to develop hazardous situations in case 

adequate advance precautions in the form of notification, traffic etc. is not taken. Within the 
construction area itself, the workers may be handling materials like hot bitumen and moving 
road construction equipment which may prove to be a cause of serious accident if adequate 
precaution and safety measures are not taken. Thus, the guiding principles on which the 

Contractor shall base the traffic management and safety measures will include: 

i) advance warning of road users about the road situation including diversion ahead. 

ii) providing clear and safe demarcated channels for guiding the public traffic. 

iii) providing necessary traffic warning/ guiding devices such as signs, safety cones, 
pavement markings, red lights, reflecting studs/tapes, etc. 

iv) barricading construction area with CGI sheets so that public traffic steer clear of these 
and do not come into conflict with construction activities. 

v) providing the project workers with necessary safety gears such as gum boots, luminous 
yellow jackets, crash helmets etc. as appropriate. 

vi) taking all other necessary measures so that safety is ensured during all hours of day and 
night. 
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2.  Traffic Management and Safety 

Any construction activity on the project will pose a hazardous situation to the road users. For 
least disturbance to safe passage of public traffic appropriate traffic management and safety 
measures should be adopted throughout the construction period. In this regard, the 
construction zone in which conflict from safety angle may arise between the road users on 
one hand and the construction activities on the other shall be divided into 4 sub zones, and 
safety measures to be adopted therefore shall be as described hereunder: 

a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching driver 
well in advance by providing information regarding the distance and extent/type of 
hazard ahead so that he is able to reduce the speed and be in readiness to carry out the 
necessary manoeuvres as he meets with the changed situation. For the operating speeds 
on the project road, length of this sub-zone shall be 100 mtr. and 500 m, in plain and 
hilly terrain respectively. Information in this sub-zone will be conveyed through a series 
of traffic signs, which will include “Men at Work” and the speed reduction signs at the 
start and middle of this sub-zone. 

b) Transition Sub-Zone 

This sub-zone is the area in which the traffic is steered and guided into and out of the 
diverted path around the work sub-zone. This is the most crucial sub-zone from safety 
angle as vehicles have to be guided on to the diverted path, and most of the movements 
will be of turning type. The elements for designing this sub-zone are speed of the 
vehicles, extent of lateral shift and elevation difference between the normal and the 
diverted paths. The essential safety measures shall include delineation of the travel path 
and prevention of wayward movements of vehicles by means of barricades, 
channelizers, red cones, and red lamps during hours of darkness etc., as appropriate. 

In the design of this sub-zone adequate attention shall be paid for providing necessary 
turning radius of the curves, grade to permit for safe passage of animal driven vehicles, 
drainage and dust-proofing. Where necessary traffic control shall be effected through 
manual flagging and by battery operated traffic lights during hours of darkness. Where 
vehicles have to wait, the waiting area shall be demarcated by stop lines. 

Length of the sub-zone will generally be between 50 and 100 m. 

c) Work Sub-Zone 

This is to the area where construction activity takes place, and the main concern relates 
to safety of workers are also prevention of public traffic from entering the work area. 
In this sub-zone, path of traffic shall be clearly delineated to avoid intrusion of public 
traffic moving on to the work area or construction equipment moving on to the public 
traffic. It shall be ensured that adequate distance is available between 2 consecutive 
work zones (2 Km. on urban section and 5-10 km. in rural sections) so that vehicles get 
sufficient breather space for overtaking slow vehicles, lane adjustment etc. Traffic 
across this sub-zone shall be guided through with the help of various traffic control 
devices, such as signs, delineation of travel path by cones/drums, barricades, luminous 
tapes etc. as appropriate. 

d) Termination Sub-Zone 

The sub-zone is intended to inform the road users of the end of the construction zone. 
This shall be effected through suitable informatory sign boards. 
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The standard on “Safety During Construction” may be referred for compliance. 
 
3.  Traffic Control Devices 

 
Traffic control devices in the construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the drivers 
of the vehicles as well as the workers on site are not faced with situations posing 
surprise/hazard, and safe passage to traffic is affected. 
 
The primary traffic control devices used in work sub-zone are signs, delineators, barricades, 
cones, pylons, pavement marking, flashing lights etc. They shall be such that they are easily 
understood without any confusion, are clearly visible during day and night, conform to the 
prevailing speed in immediate vicinity, stable against sudden adverse weather conditions and 
are easy in installation, renewal and maintenance. Broad details of the different devices are 
hereunder: 

a) Signs  

The construction signs fall into 3 major categories namely, regulatory signs, warning 
signs and guide or informatory sign as defined and detailed in IRC:67-1977, Code of 
Practice for Road Signs. These signs shall be placed on the left hand side of the travel 
path. 

The common Regulatory signs used in the construction zones are “No Entry”, “Road 
Closed”, “Speed Limit” etc. These shall be used in consultation with the local police 
and / or authorities. 

The warning signs to alert the drivers of the possible danger ahead in the construction 
zones are “Lane Closed”, “Diversion to other carriageway”, “Divided carriageway 
Starts”, “Divided carriageway End”, “Two way Traffic” etc. It will be advisable to 
explain the signs with the help of a rectangular definition plate of size of appropriate to 
the size of warning triangle and placed 0.15 m below, from the bottom of the triangle. 

Guide signs in construction zones shall different background colour than the normal 
informatory signs of IRC : 67-1977, These signs shall have black messages and arrows 
on yellow (Traffic Yellow of IS : 5-1978) background. The guide signs to e commonly 
used are “Diversion “Road Ahead Closed”, “Sharp Deviation of Rout” etc. 

The commonly used temporary signs during construction are depicted in the drawings. 
These should preferably be of reflectorised type to be visible during hours of darkness. 

b) Delineators  

Delineators are channelising devices such as cones, traffic cylinders, tapes, drums etc. 
which are placed in or adjacent to the roadway to guide the driver along a safe path and 
to control the flow of traffic. These shall normally be retro-refelectorised for night 
visibility. IRC: 79-1981 (Recommended Practice for Road Delineators) gives details of 
some of the delineators. The types of delineators commonly used are traffic cones, 
drums and barricades. 

c) Traffic Cones  

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m diameter or in 
square shape at the base. These shall be made of plastic or rubber with retro 
reflectorised red and white band and have suitable anchoring so that they are not easily 
blown over or displaced. The cones shall be placed close enough together (spacing 3-
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9m) to give an impression of the continuity. Larger sized cones shall be used for high 
speeds or where more conspicuous guidance is required. 

d) Empty Bitumen Drums  

Empty bitumen drums can be used as channelising device since they are highly visible, 
give the appearance of being formidable objects, thereby commanding the respect of 
the drivers. These drums can also be of plastic which are lighter, easy to transport and 
store. As delineators, these drums shall be painted in circumferential strips 0.10 m to 
0.15 wide, alternatively in black and white colours. 

e) Barricades  

Whenever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred for public 
and protection to workers is provided, or there is need for separation the two way traffic, 
barricades shall be used. The barricades may be of portable or fixed type and can be 
made of wooden planks, metal or other suitable material. The horizontal component 
facing the traffic shall be made of 0.30 m wide wooden planks joined together and 
painted in alternate yellow and white strips of 0.15 m width and sloping down at an 
angle of 45° in the direction of traffic. Suitable support or ballasting shall be provided 
so that they do not over turn or are not blown away in strong winds. In case of fixed 
type barricades, a gate or moveable section shall be separately provided to allow the 
movement of the construction/supervision vehicles. 

f) Flagmen  

In large construction sites, flagmen with flags and sign paddles shall be effectively used 
to guide the safe movements. The flags for signaling shall be 0.60m x 0.60m size made 
of good red cloth and securely fastened to a staff of approximately 1 meter in length. 
The sign paddles shall conform to IRC:67-1977 and provided with a rigid handle. 

For one-way operation at a time hours of darkness, battery operated red/green lights 
shall be used at either end of the affected section. 

 
4.  Safety and Management Practices  

 
Measures for providing safe movement of traffic in some of the most commonly occurring 
work-zones on highways shall be as follows: 

a) Detour on Temporary Diversion  

In certain situations during the project construction period it may become necessary to 
pass the traffic on temporary diversion constructed parallel to highway. 

A temporary diversion road shall basically satisfy the following requirements  

 It shall have smooth horizontal and vertical profile for easy negotiation by 
vehicles. 

 It shall not get overtopped by flood or drainage discharge under any 
circumstances.  

 It shall have adequate capacity to cater for the diverted traffic  

 It shall be dust free and shall ensure clear visibility at all times of the day and 
night. Pavement and riding surface for the diversion will depend on the duration 
over which the diversion will be used, and shall be as directed by the Employer. 
The commonly used specifications are mix seal surfacing over 150-200 mm thick 
WMM constructed on completed sub-grade. 

 It shall be provided with the required safety standards and  
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The warning for the construction ahead shall be provided by the sign “Men at Work” 
about 1 Km. in advance of the work zone. In addition a supplementary plate indication 
“Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall be placed. It shall be 
followed by “Compulsory Turn right/left sign”. The “Detour” and sharp deviation” sign 
shall be used to guide the traffic on to the diversion. Hazard markers shall be placed 
where the railings for the cross drainage structures on the diversion start.  

b) Switch over of traffic from widened section and vice-versa 

In the course of construction widening of the carriageway will have to be taken up in 
course of construction widening of the carriageway will have to be taken up in stretches 
with intervening space between two such stretches. This will bring about the situations 
in which the traffic passing through the widened road would have to pass on and merge 
with the unwidened section and vice-versa. For such cases, apart from “Men At Work” 
signs with distance plate in the advance warning zone, the signs indicating “Road 
Narrowing” or “Road widening” as appropriate shall be installed. 

   
5.  Precautions for Safety  
  
 The following general precautions shall apply to all the work sites. 

a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly painted 
conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during night 
travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to keep the 
area dust free. 

b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 

ii) Bitumen handling labour shall be given gum boots, spectacles etc. 

iii) First –aids kits shall be provided  

iv) Workers required on site during night hours shall be provided with fluorescent 
jackets with reflective tapes. 

c) For Safety of Road User 

i) As far as possible, the material, equipment and machinery shall be 
installed/parked in places sufficient away from the berms in the available road 
land. Only in avoidable cases the same is allowed near the edge of berms. 

ii) Machinery shall be parked at appropriate places away from the path of public 
traffic, and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the construction operations shall 
be collected at site near the public traveled way. 

 
6.  Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during the 
constructions operations. The main aspects to be covered shall include: 

a) Manpower and their safety 
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b) Machinery  

c) Temporary works  

d) Equipment & Vehicles  

e) Material storage and handling  

f) Construction procedures  

g) Environment  

h) Site safety guidelines  

i) Miscellaneous services  
The contractor shall constitute special teams from his staff for the above audit, and shall 
take appropriate corrective measures to the directions of the Employer/Engineer 
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3     VOLUME-II 
 

4.1        SECURITIES AND OTHER FORMS 
 

 Form – 6A  :  Bid Security (Bank Guarantee) 

 Form – 6B  :  Letter of Acceptance 

 Form – 6C  :  Performance Securities Bank Guarantee 

 Form – 6D  :  Performance Bank Guarantee (for Unbalanced Bids) 

 Form – 6E  :  Form of Agreement 

 Form – 6F  :  Bank Guarantee for Advance Payment 

 
 

Forms of Securities 
 
Acceptable forms of securities are annexed. Bidders should not complete the Performance and 

Advance Payment Security forms at this time. Only the successful Bidder will be required to provide 

Performance and Advance Payment Securities in accordance with one of the forms, or in a similar 

form acceptable to the Employer. 
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Form – 6A   
(Please refer Clause 15 of ITB) 

  
BID SECURITY (BANK GUARANTEE) 

 
 
WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has 
submitted his Bid dated _______________________ [date] for the works “Name of Work : Repair, 
Re-Surfacing and associated work of DND Flyway Carriageway during 2025–26” 
 (hereinafter called "the Works").  
 
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of 
bank] having our registered office at ___________________________________ (hereinafter 
called "the Bank") are bound unto NTBCL (hereinafter called "the Employer") in the sum of Rs 50 
Lakh for which payment well and truly to be made to the said Employer the Bank binds itself, his 
successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 2025. 
 
THE CONDITIONS of this obligation are: 
 
 (1) If after Bid opening the Bidder withdraws his Bid during the period of Bid 

validity specified in the Form of Bid; or 
 
 (2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of Bid validity: 
 
  (a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 
 
  (b) fails or refuses to furnish the Performance Security, in accordance with 

the Instruction to Bidders; or 
 
  (c) does not accept the correction of the Bid Price pursuant to Clause 12 of 

ITB; 
 
we undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of one 
or any of the three conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force for 165 days i.e. upto and including 45 days after the Bid 
validity period (120 days) as stated in the Instructions to Bidders or as it may be extended by the 
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of 
this guarantee should reach the Bank not later than the above date. 
 
DATE _______________ SIGNATURE OF THE BANK _________________________ 
       
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address]   
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Form – 6B 

(Please refer Sub-Clause 25.1 of ITB) 
(Letterhead paper of the Employer) 

  
Letter of Acceptance 

 
To: [name and address of the Contractor]      [date] 
 
 
 
 
Sub.:  Name of Work : Repair, Re-Surfacing and associated work of DND Flyway Carriageway 

during 2025–26 

Dear Sirs, 
 
1. It is hereby confirmed that your Bid received on _________ submitted to the Director. 

(NTBCL),  for the work mentioned in the subject above has been accepted for and on behalf of 
the NTBCL for an amount mentioned below on rates quoted by you and the terms and 
conditions as contained in the Bid Document and subsequently addendum/corrigendum issued. 

2. The accepted amount of the bid for the above mentioned work in consideration, execution, 
completion etc. of works by you as prescribed in the Bid Document is Rs. ………. (Rupees In 
words). 

3. The date of start will be as defined in S. No. 5 of Contract Data. 

4. The period of completion of whole work is as defined in S. No. 10 of Contract Data as Contract 
Completion Date. 

5. You are requested to please furnish the Performance Security in the form of Bank Guarantee 
for an amount equal to 5% of the Contract price within 14 days of receipt of this letter, in 
accordance with Clause 33 of ITB and Clause 45 of GCC as defined in the Contract Data S. 
No. 19. The Bank Guarantee will be provided in the proforma given in the Bid Document. 

6. You are also requested to sign and execute the Contract Agreement within 28 days, failing 
which action as stated in Para 33.2 of ITB will be taken.  

7. You are requested to submit a detailed Construction Program including Traffic Management 
Plans as per Clause 25 of General Conditions of Contract, Section 3.3, Part-I within 21 days of 
receipt of this letter. 

 
Yours faithfully, 
/ 
 
Authorized Signatory 
Name and Title of Signatory 
Name of Agency  



Noida Toll Bridge Co. Ltd. 
Corporate Off: Toll Plaza, DND Flyway, Noida-201301 

CIN: L45101DL1996PLC315772 
Repair,Re-Surfacing and associated work of DND Flyway Carriageway during 2025–26 

97 
 

Form – 6C  
(Please refer Clause 26 of ITB) 

 
PERFORMANCE SECURITIES BANK GUARANTEE 

 
 
To  
 
Noida Toll Bridge Company Limited 
Toll Plaza, DND Flyway, opposite sector-15A, Noida  
Gautambudh Nagar UP  
(the Employer) 
 
 
  Bank Guarantee No.----------------dated --------- for Rs.----------------- 
 
WHEREAS vide the “Name of Work : Repair, Re-Surfacing and associated work of DND Flyway 
Carriageway during 2025–26. Contract dated --------- (hereinafter referred to as “the Contract”), 
_________________ [name of Contractor] having its office at ________________________  
(hereinafter referred to as the ‘Contractor’ which expression shall unless repugnant to or inconsistent 
with the context mean and include its successors and assigns) has been awarded by NTBCL a 
company incorporated under the Companies Act, 1956 and having its registered office ---------------
----------------- India , (hereinafter referred to as the ‘Employer’  which expression shall unless 
repugnant to or inconsistent with the context mean and include its successors and assigns), the 
contract for the works “ Name of Work : Repair, Re-Surfacing and associated work of DND Flyway 
Carriageway during 2025–26. 
 
AND WHEREAS it has been stipulated by you in the Bid proposal and the said Contract that the 
Contractor shall furnish you a Performance Guarantee on or before the date of signing of the Contract, 
by a specified nationalized bank for the sum specified therein as security for compliance with the 
Contractor’s obligations in accordance with the Contract and against any breach or non-performance 
of the terms and conditions contained in the Contract;  
 
AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 
[relevant Act] and having its head office at _______________ and branch office at ______________ 
have agreed to furnish a  Performance Guarantee for a sum of Rs_____________ (Rupees ________ 
Only) (hereinafter referred as the guaranteed amount) as security for compliance of  the Contractor’s 
obligations under  the Contract;  
 
NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf 
of the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your 
first written demand and without demur or argument, any sum or sums within the limits of the 
guaranteed amount as aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified herein. The guaranteed amount shall be payable merely on 
demand by the Employer. Any certification or letter stating that the amount claimed in the demand 
notice is due and payable, signed by a duly authorised official of the Employer to this effect, shall be 
final, binding and conclusive upon us.  
 
WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank 
Account of the Employer, the details of which are to be informed to us by you during the validity of 
the guarantee.   
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We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be 
enforceable against us notwithstanding any security or securities comprised in any instrument 
executed or to be executed by the Contractor in favour of the Employer.  
 
We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by 
any payments made to or settled with the Employer by the Contractor and shall be valid and binding 
on us and operative until the expiry of this Guarantee.  
 
We further agree that no change or addition to or other modification of the terms of the Contract or 
of the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification.  
 
The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be 
applicable. This guarantee shall be valid up to __________ (Expiry Date) which will be 45 days 
beyond 1 year after Works Completion Date. We hereby agree to renew and extend the validity of 
this Guarantee on request from you.  Unless a demand or claim is lodged within the aforesaid time 
i.e. before Expiry Date, your rights under this Guarantee shall be forfeited and we shall not be liable 
there under.  
 
WE hereby represent that there is no litigation or arbitration or other proceedings pending against us 
which could reasonably be expected to have a material adverse effect or change in our ability to 
perform our obligation under this Guarantee.   
 
Notwithstanding anything contained herein:  
a) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs __________ 

(Rupees _____ Only) 
b) this guarantee shall be valid up to ___________ (Expiry Date) and 
c) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive 

a written claim or demand duly signed by a duly authorised official of the Employer before the 
________ as mentioned above or any other extended date.  

 
IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____,___. 
 
Signed and delivered by the above named _________  through 
its Authorised Signatory as authorised by its Board Resolution 
passed on __________/Power of  Attorney dated [       ]. 
 
In the presence of  
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Form – 6D 

(Please refer Clause 45 of GCC) 
 

PERFORMANCE BANK GUARANTEE (FOR UNBALANCED BIDS) 
 
To  
Noida Toll Bridge Company Limited 
Toll Plaza, DND Flyway, opposite sector-15A, Noida  
Gautambudh Nagar UP  
 (the Employer) 
 
  Bank Guarantee No.----------------dated --------- for Rs.----------------- 
 
WHEREAS vide the “Name of Work : Repair, Re-Surfacing and associated work of DND Flyway 
Carriageway during 2025–26Contract dated _________ (hereinafter referred to as “the Contract”), 
_________________[name of Contractor] having its office at ________________________  
(hereinafter referred to as the ‘Contractor’ which expression shall unless repugnant to or inconsistent 
with the context mean and include its successors and assigns) has been awarded by NTBCL a 
company incorporated under the Companies Act, 1956 and having its registered office at ------------
------------------------, India hereinafter referred to as the ‘Employer’  which expression shall unless 
repugnant to or inconsistent with the context mean and include its successors and assigns), the 
contract for the works “Name of Work : Repair, Re-Surfacing and associated work of DND Flyway 
Carriageway during 2025–26.  
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 
you a Performance Guarantee for unbalanced Bids on or before the date of signing of the Contract, 
by a specified / nationalised bank for the sum specified therein as additional security for compliance 
with the Contractor’s obligations in accordance with the relevant Contract condition and against any 
breach or non-performance of the terms and conditions contained in the Contract;  
 
AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 
[relevant Act] and having its head office at _______________ and branch office at ______________ 
have agreed to furnish a  Performance Guarantee for a sum of Rs_____________ (Rupees ________ 
Only) (hereinafter referred as the guaranteed amount) as security for compliance of  the Contractor’s 
obligations under  the Contract;  
 
NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf 
of the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your 
first written demand and without demur or argument, any sum or sums within the limits of the 
guaranteed amount as aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified herein. The guaranteed amount shall be payable merely on 
demand by the Employer. Any certification or letter stating that the amount claimed in the demand 
notice is due and payable, signed by a duly authorised official of the Employer to this effect, shall be 
final, binding and conclusive upon us.  
 
WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank 
Account of the Employer, the details of which are to be informed to us by you during the validity of 
the guarantee. 
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We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be 
enforceable against us notwithstanding any security or securities comprised in any instrument 
executed or to be executed by the Contractor in favour of the Employer.  
 
We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by 
any payments made to or settled with the Employer by the Contractor and shall be valid and binding 
on us and operative until the expiry of this Guarantee.  
 
We further agree that no change or addition to or other modification of the terms of the Contract or 
of the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification.  
 
The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be 
applicable. This guarantee shall be valid up to __________ (Expiry Date) which will be 45 days 
beyond 1 year after Works Completion Date. We hereby agree to renew and extend the validity of 
this Guarantee on request from you.  Unless a demand or claim is lodged within the aforesaid time 
i.e. before Expiry Date, your rights under this Guarantee shall be forfeited and we shall not be liable 
there under.  
 
WE hereby represent that there is no litigation or arbitration or other proceedings pending against us 
which could reasonably be expected to have a material adverse effect or change in our ability to 
perform our obligation under this Guarantee.   
 
Notwithstanding anything contained herein:  
d) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs __________ 

(Rupees _____ Only) 
e) this guarantee shall be valid up to  ___________ (Expiry Date) and 
f) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive 

a written claim or demand duly signed by a duly authorised official of the Employer before the 
________ as mentioned above or any other extended date.  

 
IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____,___. 
 
 
 
Signature 
Date and place 
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Form – 6E 

(Please refer Clause 25.3 of ITB) 
FORM OF AGREEMENT  

Agreement 

 
GENTLEMEN 
 
This agreement, made the ___________________ day of ______________2022 between (NTBCL)-
------------------------, India (hereinafter called “the Employer” which expression shall unless the 
context otherwise requires, include its successors and assigns) of the one part and 
_______________________________________ [name and address of contractor] (hereinafter 
called “the Contractor” which expression shall unless the context otherwise requires, include its 
successors and assigns) of the other part. 
Whereas the Employer is desirous that the Contractor to execute the works ““Name of Work : Repair, 
Re-Surfacing and associated work of DND Flyway Carriageway during 2025–26.  (hereinafter called 
“the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a contract price as given in 
this Contract. 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 
to form and be read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 
 
 i) Letter of Acceptance; 

 ii) Contractor’s Bid  

 iii) Contract Data; 

 iv) Conditions of Contract (including Special Conditions of Contract); 

 v) Specifications; 

 ix) Any other document forming part of the Contract. 
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In witness whereof, the parties thereto have caused this Agreement to be executed the day and year 
first before written. 
 
Signed, Sealed and Delivered by the said Employer through his authorized representative and the 
said Contractor through his Power of Attorney Holder: 
 
FOR AND ON BEHALF OF Witness: 
NTBCL  1)  Signature  ________________ 
    
By    Name ________________ 
 
 
 
    Address ________________ 
 
AUTHORIZED REPRESENTATIVE   ________________ 
 
     ________________ 
 
   2) Signature  ________________ 
 
    Name  ________________ 
 
    Address ________________ 
 
     ________________ 
 
     ________________ 
 
 
FOR AND BEHALF OF  1) Signature  ________________ 
M/s _________________ 
By    Name ________________ 
 
    Address ________________ 
 
AUTHORIZED REPRESENTATIVE   ________________ 
 
     ________________ 
 
   2) Signature  ________________ 
 
    Name ________________ 
 
    Address ________________ 
 
     ________________ 
 
     ________________ 
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Form – 6F 

(Please refer Clause 44 of GCC) 
 

BANK GUARANTEE FOR ADVANCE PAYMENT N/A 
 
To  
Noida Toll Bridge Company Limited 
Toll Plaza, DND Flyway,  

opposite sector-15A, Noida  

Gautam budh Nagar UP  

 (the Employer) 

 
 
  Bank Guarantee No.----------------dated --------- for Rs.----------------- 
 
WHEREAS vide the “Name of Work : Repair, Re-Surfacing and associated work of DND Flyway 
Carriageway during 2025–26. Contract dated --------- (hereinafter referred to as “the Contract”), 
_________________[name of Contractor] having its office at ________________________  
(hereinafter referred to as the ‘Contractor’ which expression shall unless repugnant to or inconsistent 
with the context mean and include its successors and assigns) has been awarded by NTBCL a 
company incorporated under the Companies Act, 1956 and having its registered office at-------------
--------------------- India (hereinafter referred to as the ‘Employer’  which expression shall unless 
repugnant to or inconsistent with the context mean and include its successors and assigns), the 
contract for the works “Name of Work : Repair, Re-Surfacing and associated work of DND Flyway 
Carriageway during 2025–26”..  
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you a Advance Payment Guarantee security, at the time of forwarding a request for Advance 
payment, from a specified / nationalized bank, for the sum proposed to be released as Advance 
Payment in accordance with the terms and conditions of the Contract. 
 
AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 
[relevant Act] and having its head office at _______________ and branch office at ______________ 
have agreed to furnish a Advanced Payment Guarantee for a sum of Rs_____________ (Rupees 
________ Only) (hereinafter referred as the guaranteed amount) as security for compliance of  the 
Contractor’s obligations under  the Contract;  
 
NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf 
of the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your 
first written demand and without demur or argument, any sum or sums within the limits of the 
guaranteed amount as aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified herein. The guaranteed amount shall be payable merely on 
demand by the Employer. Any certification or letter stating that the amount claimed in the demand 
notice is due and payable, signed by a duly authorised official of the Employer to this effect, shall be 
final, binding and conclusive upon us.  
 
WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank 
Account of the Employer, the details of which are to be informed to us by you during the validity of 
the guarantee. 
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We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be 
enforceable against us notwithstanding any security or securities comprised in any instrument 
executed or to be executed by the Contractor in favour of the Employer.  
 
We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by 
any payments made to or settled with the Employer by the Contractor and shall be valid and binding 
on us and operative until the expiry of this Guarantee.  
 
We further agree that no change or addition to or other modification of the terms of the Contract or 
of the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification.  
 
The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be 
applicable. This guarantee shall be valid up to 45 days beyond the period of stipulated date of 
completion __________ (Expiry Date). We hereby agree to renew and extend the validity of this 
Guarantee on request from you.  Unless a demand or claim is lodged within the aforesaid time, i.e. 
Expiry Date, your rights under this Guarantee shall be forfeited and we shall not be liable there under.  
 
WE hereby represent that there is no litigation or arbitration or other proceedings pending against us 
which could reasonably be expected to have a material adverse effect or change in our ability to 
perform our obligation under this Guarantee.   
 
Notwithstanding anything contained herein:  
g) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs __________ 

(Rupees _____ Only) 
h) this guarantee shall be valid up to ___________ (Expiry Date) and 
i) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive 

a written claim or demand duly signed by a duly authorised official of the Employer before the 
________ as mentioned above or any other extended date.  

 
IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____, ___. 
 
 
Signature 
Date and place 
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4.2     BILL OF QUANTITIES (BOQ) 
  

Name of Work : Repair, Re-Surfacing and associated work of DND Flyway Carriageway during 
2025–26 

 

Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

1 

Milling of existing wearing course up to 50mm 
using fine milling drum and disposal of milled 
material incl. all leads with suitable place of 
disposal. The rate quoted shall be inclusive of 
the rebate for the salvage value of the milled 
material  

12,900.00 sqm   

2 

Providing and applying tack coat using hot 
straight run bitumen of grade VG - 10, including 
heating the bitumen, spraying the bitumen with 
mechanically operated spray unit fitted on 
bitumen boiler, cleaning and preparing the 
existing road surface as per specifications On 
W.B.M. @ 0.75 Kg / sqm   

16,160.00 sqm   

3 

Providing and laying Bituminous concrete using 
crushed stone aggregates of specified grading, 
premixed with bituminous binder and filler, 
transporting the hot mix to work site by tippers, 
laying with paver finisher equiped with 
electronic sensor to the required grade, level and 
alignment and rolling with smooth wheeled, 
vibratory and tandem rollers to achieve the 
desired compaction and density as per 
specification, complete and as per directions of 
Engineer-in-Charge.  
40/50 mm compacted thickness with bitumen of 
grade VG-40 @ 5.5% (percentage by weight of 
total mix) and lime filler @ 3% (percentage by 
weight of Aggregate) prepared in Batch Type 
Hot Mix Plant of 100-120 TPH capacity.  

645 .00 cum   

4 

Providing and laying semi- dense Bituminous 
concrete using crushed stone aggregates of 
specified grading, premixed with bituminous 
binder and filler, transporting the hot mix to 
work site by tippers, laying with paver finisher 
equiped with electronic sensor to the required 
grade, level and alignment and rolling with 
smooth wheeled, vibratory and tandem rollers to 
achieve the desired compaction and density as 

3,260.00 sqm   
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Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

per specification, complete and as per directions 
of Engineer-in-Charge.  
25 mm compacted thickness with bitumen of 
grade VG-40 @ 5% (percentage by weight of 
total mix) and lime filler @ 2% (percentage by 
weight of Aggregate) prepared in Batch Type 
Hot Mix Plant of 100-120 TPH capacity.  

5 

Filling pot holes and Patch Repairs with 
Bituminous  concrete up to 40mm. (Removal of 
all failed material, trimming of completed 
excavation to provide firm vertical faces, 
cleaning of surface, painting of tack coat @ 
0.50kg per Sqm of bitumen 80/100 grade ,  on 
the sides and base of excavation as per CPWD 
DSR-2023 item no. 16.30.2 and  back filling the 
pot-holes with hot bituminous material as per  
CPWD DSR 2023 item no. 16.57.1 compacting, 
trimming and finishing the surface to form a 
smooth continuous surface smooth continuous 
all as per CPWD specification. 
  

1,010.00 sqm   

6 

Providing and laying micro surfacing course 
6mm to 8mm thick as per MORTH section 
514/including proportioning mechanized 
mixing as per the job mix formula confirming to 
MORTH table 500-33.1 ) Dry fine aggregate 
confirming to type-3 grading as per MORTH 
table 500-27.2). Polymer modified cationic 
slow setting bitumen, emulsion, as per MORTH 
table 500-32. (modified cationic slow setting 
bitumen emulsion should confirm to IS 
8887:2004 3) Mineral filler confirming to 
MORTH specification para 514.3.3 4) Additive 
confirming to MORTH specification para 
514.3.5 complete as per direction of Engineer-
In charge and nothing extra shall be payable due 
to variation in job mix formula.  

90,100.00 sqm   

7 

Providing and laying seal coat of premixed fine 
aggregate ( passing 2.36 mm and retained on 
180 micron sieve) with bitumen using 128 kg 
of bitumen of grade VG - 10 bitumen per cum 
of fine aggregate and 0.60 cum of fine 
aggregate per 100 sqm of road surface, 

35,000 sqm   
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Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

including rolling and finishing with road roller 
all complete. 

8 

Providing and applying 2.5 mm thick road 
marking strips (retro- reflective) of specified 
shade/ colour using hot thermoplastic material 
by fully/ semi automatic thermoplastic paint 
applicator machine fitted with profile shoe, 
glass beads dispenser, propane tank heater and 
profile shoe heater, driven by experienced 
operator on road surface including cost of 
material, labour, T&P, cleaning the road surface 
of all dirt, seals, oil, grease and foreign material 
etc. complete as per direction of Engineer-in-
charge and accordance with applicable 
specifications 

6,200.00 sqm   

9 

Providing and fixing Glow studs of size 100x20 
mm made of heavy duty body shall be moulded 
ASA (Acrylic styrene Acryloretrite) or HIP 
(High impact polystyrene) or ABS having 
electronically welded micro- prismatic lens with 
abrasion resistant coating as approved by 
Engineer in charge.  
The glow stud shall support a load of 13635 kg 
tested in accordance with ASTM D4280. The 
slope of retro- reflective surface shall be 35 
(+/5) degress to base .The reflective panels on 
both sides with at least 12 cm of reflective area 
up each side. The luminance intensity should be 
as per the specification and shall be tested as 
described in ASTM I: 809 as recommended in 
BS: 873 part 4 : 1973. The studs shall be fixed 
tothe Road surface using the adhesive 
conforming to IS, as per procedure 
recommended by the manufacturer complete 
and as per direction of Engineer-in-Charge. 

1,000.00 each   

10 

Manufacturing, supplying and fixing retro 
reflective overhead signage boards made up of 
2 mm thick aluminium sheet, face to be fully 
covered with high intensity and encapsulated 
lens type heat activated retro reflective sheeting 
conforming to type - III of ASTM-D-4956-01 as 
approved by Engineer-in-charge, letters, 
borders etc. as per IRC : 67-2001 in silver white 

30.00 sqm   
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Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

with blue colour back ground and with high 
intensity grade, pasted on substrate by pressure 
sensitive adhesive backing which shall be 
activated by applying pressure conforming to 
class II of ASTM-D-4956-01 and fixing the 
same to the plate of structural frame work by 
means of suitable sized aluminium alloys, rivets 
or bolts & nuts @ 300 mm centre to centre all 
along the periphery as well as in two vertical 
rows along with theft resistant measures, 
including the cost of painting with two or more 
coats of epoxy paint in grey colour on the back 
side of aluminium sheet including appropriate 
priming coat. The rate includes the cost of 
rounding off the corners, lowering down the 
structural frame work from the gantry, fixing 
and erecting the same in position all complete as 
per drawings, specification and direction of the 
engineer-in-charge.(Structural frame work 
including M.S. plate to be provided separately. 
Rectangular area of the sheet only shall be 
measured for payment).Overhead informatory 
road signage. 
 

11 
Fixing of Old Steel Work Fixing after repair & 
rectification complete as per direction of 
Engineer-in-Charge. 

               
1,600.00  
 

kg   

12 

Structural steel work riveted, bolted or welded 
in built up sections, trusses and framed work, 
including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel 
primer all complete. 

               
3,000.00  

 
kg   

13 

Providing and laying C.C. pavement of mix M-
25 with ready mixed concrete from batching 
plant. The ready mixed concrete shall be laid 
and finished with screed board vibrator , 
vacuum dewatering process and finally finished 
by floating, brooming with wire brush etc. 
complete as per specifications and directions of 
Engineer-in-charge. (The panel shuttering work 
shall be paid for separately). 
  

10.00 cum   
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Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

14 

Taking out existing CC interlocking paver 
blocks from footpath/ central verge, including 
removal of rubbish etc., disposal of 
unserviceable material to the dumping ground, 
for which payment shall be made separately and 
stacking of serviceable material within 50 metre 
lead as per direction of Engineer-in-Charge.  

250.00 sqm   

15 

Laying old cement cocrete interlocking paver 
blocks of any design/ shape laid in required line, 
level, curvature, colour and pattern over and 
including 50 mm thick compacted bed of coarse 
sand, filling the joints with fine sand etc. all 
complete as per the direction of Engineer-in-
charge. (Old CC paver blocks shall be supplied 
by the department free of cost).  

250.00 sqm   

16 

Providing and laying factory made chamfered 
edge Cement Concrete paver blocks in footpath, 
parks, lawns, drive ways or light traffic parking 
etc, of required strength, thickness & size/ 
shape, made by table vibratory method using 
PU mould, laid in required colour & pattern 
over 50 mm thick compacted bed of  sand, 
compacting and proper embedding/laying of 
inter locking paver blocks into the sand bedding 
layer through vibratory compaction by using 
plate vibrator, filling the joints with sand and 
cutting of paver blocks as per required size and 
pattern, finishing and sweeping extra sand. 
complete all as per direction of Engineer-in-
Charge.  
80 mm thick C.C. paver block of M-35 grade 
with approved colour design and pattern.  

250.00 sqm   

17 

Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade :- Two or more 
coats on new work over an under coat of 
suitable  
shade with ordinary paint of approved brand and 
manufacture 

2,000.00 sqm   

18 

Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade:  
One or more coats on old work 

12,000.00 sqm   
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Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

19 

Providing and laying at or near ground level 
factory made kerb stone of M-25 grade cement 
concrete in position to the required line, level 
and curvature, jointed with cement mortar 1:3 (1 
cement: 3 coarses and), including making joints 
with or without grooves (thickness of joints 
except at sharp curve shall not to more than 
5mm), including making drainage opening 
wherever required complete etc. as per direction 
of Engineer-in-charge (length of finished kerb 
edging shall be measured for payment). (Precast 
C.C. kerb stone shall beapproved by Engineer-
in-charge) 

38.00 cum   

20 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
foundation and plinth in: 
Cement mortar 1:6 (1 cement : 6 coarse sand) 

12.80 cum   

21 

Providing and laying non-pressure NP2 class 
(light duty) R.C.C. pipes with collars jointed 
with stiff mixture of cement mortar in the 
proportion of 1:2 (1 cement : 2 fine sand) 
including testing of joints  
etc. complete  
300 mm dia. R.C.C. pipe  

40.00 m   

22 
Supplying and stacking of hard stone (for stone 
pitching) 22.5 cm thick at site.  

5.00 cum   

23 

Dry stone pitching 22.5 cm thick laid in courses 
and required profile with hammer dressed 
stones having no side less than 15 cm, with 
minimum depth of 20 cm including preparing 
the bedding surface etc. all complete. (Payment 
for Stone to be made separately). 

20.00 sqm   

24 

Taking out existing kerb stones of all types from 
footpath/ central verge, including removal of 
mortar etc., disposal of unserviceable material 
to the dumping ground, for which payment shall 
be made separately and stacking of serviceable 
material within 50 metre lead as per direction of 
Engineer-in-Charge. 

300.00 m   

25 

Laying at or near ground level old kerb stones 
of all types in position to the required line, level 
and curvature, jointed with cement mortar 1:3 (1 
cement : 3 coarse sand), including making joints 

300.00 m   
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Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

with or without grooves (thickness of joints, 
except at sharp curve, shall not be more than 5 
mm), including making drainage opening 
wherever required etc. complete as per direction 
of Engineer-in-charge. (Length of finished kerb 
edging shall be measured for payment). (Old 
kerb stones shall be supplied by the department 
free of cost) 

26 
12 mm cement plaster of mix : 
1:6 (1 cement: 6 coarse sand) 

100.00 sqm   

27 
 6 mm cement plaster of mix : 
 1:3 (1 cement : 3 fine sand) 

100.00 sqm   

28 

Providing and laying in position specified grade 
of reinforced cement concrete, excluding the 
cost of centering, shuttering, finishing and 
reinforcement - All work up to plinth level :  
1:2:4 (1 cement : 2 coarse sand (zone-III) 
derived from natural sources : 4 graded stone 
aggregate 20 mm nominal size derived from 
natural sources). 

4.10 cum   

29 

Centering and shuttering including strutting, 
propping etc. and removal of form for 
Foundations, footings, bases of columns, etc. 
for mass concrete. 

20.00 sqm   

30 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete upto plinth 
level. Thermo-Mechanically Treated bars of 
grade Fe-500D or more. 

600.00 Kg   

31 

Excavating, supplying, stacking and filling of 
local earth (including royalty) by mechanical 
transport upto a lead of 5km also including 
ramming and watering of the earth in layers not 
exceeding 20 cm in foundation trenches, plinth, 
sides of foundation etc. complete for all lift. 

48.00 cum   

32 

 Repair to plaster of thickness 12 mm to 20 mm 
in patches of area 2.5 sqm and under, including 
cutting the patch in proper shape, raking out 
joints and preparing plastering the wall surface 
with white cement based  
polymer modified self-curing mortar, including 
disposal of rubbish, all complete  as per the 
direction of Engineer-In-Charge. 

30.00 sqm   
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Sr.No Description of items QTY Unit Rate 
Amount  
(in Rs.) 

33 

Wall painting with premium acrylic emulsion 
paint of interior grade, having VOC (Volatile 
Organic Compound) content less than 50 grams/ 
litre of approved brand and manufacture, 
including applying a :dditional coats wherever 
required to achieve even shade and colour.   
Two coats 

1,200.00 sqm   

34 
 Applying priming coats with primer of 
approved brand and manufacture, having low 
VOC (Volatile Organic Compound ) content. 

500.00 sqm   

35 

Removing dry or oil bound distemper, water 
proofing cement paint and the like by scrapping, 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
complete. 

500.00 sqm   

36 

Finishing walls with Acrylic Smooth exterior 
paint of required shade: 
Old work (Two or more coat applied @ 1.67 ltr/ 
10 sqm) on existing cement paint surface 

300.00 sqm   

Total  

 
 


