

NOIDA TOLL BRIDGE COMPANY LIMITED

CORRIGENDUM

Dated: 25-September-2025

Name of Work: *Repair, Re-Surfacing and Associated Work of DND Flyway Carriageway During 2025–26*

Subject: **Change in Clause 19 of NIT under Other terms & condition of Bids – Ref RFP Dated 1st September 2025**

In continuation to the Request for Proposal (RFP) and the Pre-Bid Meeting held on **23 September 2025**, wherein bidders raised queries and Requested acceptance of Guarantee in the form of Bank Guarantee (BG), the following amendment is hereby notified:

Retention money @ 5 % of work amount shall be deducted from each running bill on prorata basis, which shall be released after successful completion of defect liability/guarantee period of 3 years. **However, *this retention money for DLP can be converted in the shape of Bank Guarantee after successful completion of work, for a period of 3 years.***

Specimen Format of Bank Guarantee (BG) is attached

All other terms and conditions of the RFP remain unchanged.

This corrigendum shall be treated as part of the RFP.

By Order

For Noida Toll Bridge Company Limited